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Supplemental Professional Material Testing   Approved by SRC Resolution #A-_  

    and Inspection Services Contract 

Contract No. ___/F18     Dated: ______________, 2017 

 

 SCHOOL DISTRICT OF PHILADELPHIA 

 

 SCHOOL REFORM COMMISSION 

 

THIS CONTRACT for Supplemental Professional Material Testing and Inspection Services (the 

“Contract”) is made as of the ___ day of ____________, 2017, by and between the SCHOOL 

DISTRICT OF PHILADELPHIA (hereinafter called “the School District”), acting through its 

School Reform Commission (“SRC”), located at 440 North Broad Street, Philadelphia, 

Pennsylvania 19130-4015 and 

__________________________________________________________________________ 

_____________________________________________________________ (hereinafter called 

“Material Testing Consultant”) located at _____________________________________________ 

___________________________________________________________________________. 

 

BACKGROUND 

 

  The School District currently serves about 142,300 students enrolled in School 

District schools, which include pre-kindergarten, elementary, middle, high school and alternative 

schools.  The School District was designated a distressed school district on December 21, 2001 

pursuant to the Pennsylvania Public School Code (“PSC”), 24 P.S. §6-691(c).  The School 

Reform Commission (“SRC”) has been established pursuant to PSC, 24 P.S. §6-696, and is 

responsible for the operation and management and educational program of the School District 

pursuant to PSC, 24 P.S. §6-696(e)(1).  Various management structures are used to manage the 

education program in School District schools, including for-profit and non-profit organizations in 

addition to School District staff. 

 

  On June 30, 2015, the SRC adopted a six (6)-year amended Capital Improvement 

Program (“CIP”) for FY16 through FY21 totaling almost $982 million.  Subsequently, the SRC 

adopted the following amended CIPs on the following dates: (1) 6-year amended CIP (FY16 

through FY21) totaling over $1.05 billion on May 26, 2016; (2) 6-year amended CIP (FY17 

through FY22) totaling almost $1.13 billion on May 26, 2016; (3) 6-year amended CIP (FY17 

through FY22 totaling over $1.26 billion on May 25, 2017; and (4) 6-year amended CIP (FY18 

through FY23 totaling over $1.28 billion on May 25, 2017.  The CIP priorities include 

maintaining the physical integrity at existing facilities, upgrading existing facilities to meet code 

requirements and educational programming needs, replacing systems that have exceeded their 

lifecycle, and constructing new facilities and additions. 

 

  The School District’s Office of Capital Programs (“OCP”) is responsible for 

identifying and prioritizing capital work within the School District.  The OCP shares 

responsibility for the long term upkeep and replacement of critical building systems over 25.6 

million square feet, including nearly 500 buildings, annexes, administrative buildings and 

athletic fields.  The OCP works closely to coordinate its OCP work with staff from the Office of 
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Facilities and Maintenance, the Office of Environmental Management and Services, the Office of 

Real Property Management and the Office of General Counsel. 

 

  On May 25, 2017, the SRC also adopted the Capital Budget for FY 2018 totaling 

almost $231 million.  The basis for the budget is the sale of bonds, usually repayable with 

interest over 30 years.  The Capital Budget is the basis for the multi-year Capital Improvement 

Program (CIP).  Projects are selected for inclusion in the CIP using building condition 

assessment reports, work order and deferred maintenance data, input from field maintenance 

employees and school administrators, and the priorities identified in the School District 

Superintendent’s Strategic Action Plan.  

 

  On December 15, 2004, April 20, 2005, August 17, 2005, January 18, 2006, April 

19, 2006, March 1, 2007, May 16, 2007, January 16, 2008, June 18, 2008, December 17, 2008, 

February 18, 2009, August 19, 2009, March 17, 2010, September 22, 2010, March 16, 2011, 

October 5, 2011, March 15, 2012, September 27, 2012, March 21, 2013, September 23, 2013, 

and March 20, 2014, respectively, the SRC, by Resolutions #A-14, #A-5, #A-21, #A-14, #A-4, 

#A-4, #A-7, #A-4, #A-3, #A-4, #A-7, #A-4, #A-4, #A-4, #A-11, #A-1, #A-2, #A-2, #A-1, #A-2 

and #A-2, respectively, approved the classifications and pre-qualifications of a current total pool 

of 164 Prime Construction Contractors that have been pre-qualified prior to bidding by the 

School District through the Prime Construction Contractor’s Classification and Pre-Qualification 

Application (RFQ) process, and authorized the School District to accept bids from, award 

contracts to, and enter into contracts with the current total pool of 164 pre-qualified Prime 

Construction Contractors.  The Prime Construction Contractor’s Classification and Pre-

Qualification Application RFP process is now open enrollment.  As of January 15, 2016, the 

current total pool of Prime Construction Contractors is 130. 

 

 In its Request for Proposals to Provide Material Testing Services on an As-Needed 

Basis (hereinafter referred to as “RFP for Material Testing  Services”), the School District requested 

proposals from qualified firms to perform material testing and inspection services, on an as-needed 

basis, at various schools. 

 

 _______ responded to the RFP for Material Testing Services with a Proposal. 

 

 On ___________, 2017, the SRC, by Resolution #A-_, authorized the School 

District to negotiate, develop, and enter into a Contract for Material Testing and Inspection 

Services with a qualified professional firm (“Material Testing Consultant”) for the three (3)-year 

contract period commencing on ____________, 2017 and ending on ____________, 2020.  A copy 

of the SRC Resolution is attached as Exhibit A, and incorporated by reference into this Contract. 

 

  The School District and the Material Testing Consultant desire that the Material 

Testing Consultant perform, on time and on-budget, professional material testing and inspection 

services, on an as-needed basis, at various schools, under the direction and management of the 

School District.  The Material Testing Consultant will perform, on-time and on-budget, the 

professional material testing and inspection services, on an as-needed basis, at various schools, 

and will assume the responsibilities, duties and liabilities provided herein, and will work in 

concert with the School District and others in connection with the Capital Improvement Program, in 



 

 -3- 

strict accordance with the attached SRC Resolution; and the School District’s Request for 

Proposals (“RFP”) to Provide Material Testing Services on an As-Needed Basis (referred to as 

“RFP for Material Testing Services”), attached as Exhibit B and incorporated by reference into 

this Contract; and the Material Testing Consultant’s Proposal (as modified hereby) to Provide 

Material Testing Services on an As-Needed Basis dated ___________, referred to as Exhibit C 

and incorporated by reference into this Contract; and on the terms and conditions hereinafter set 

forth. 

 

  NOW, THEREFORE, IN CONSIDERATION of the foregoing Background and 

the mutual covenants, promises, and agreements set forth herein, the School District and the 

Material Testing Consultant, intending to be legally bound, agree as follows: 

 

Section 1.  Incorporation of Background; Definitions; General Rules of Construction. 
 

 1.1  Incorporation of Background.  The above Background is incorporated by reference 

into this Contract. 

 

1.2  Definitions.  Except as expressly provided otherwise in this Contract or in Exhibits 

A-F, capitalized terms shall have the meanings specified in this Paragraph 1.2.  Such meanings 

shall be applicable to both the singular and plural of the term defined.  Whenever the context 

requires, words used in the singular shall be construed to mean or include the plural and vice 

versa; and pronouns of any gender shall be deemed to include and designate the masculine, 

feminine, and neuter genders.  “Or” shall include “and/or”. 

 

  (a) Additional Services – has the meaning attributed thereto in Paragraph 6.7, 

Additional Services.  

 

  (b) Additional Term – means the optional additional one (1)-year term 

described in Paragraph 2.2, Option to Renew. 

 

  (c) Applicable Law – means and includes all federal, state and local statutes, 

ordinances, resolutions and regulations, including the rules and regulations of any government 

authority, School District rules, regulations and policies applicable to the School District, the 

Material Testing Consultant and the Work, and includes all applicable case law, court orders, 

injunctions and consent decrees. 

 

  (d) Architect of Record – means the design consulting firm, the architectural 

firm or the individual architect for the Project. 

 

  (e) Basic Services – has the meaning attributed thereto in Paragraph 6.6, 

Basic Services. 

 

  (f) Capital Improvement Program or CIP or Capital Program – means the 

amended 6-year Capital Improvement Program (FY17 through FY22) approved by the SRC on 

May 25, 2017, and any additions, deletions, changes, adjustments, and annual updates approved 

by the SRC. 
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  (g) City or Local – means the City of Philadelphia and its legislative, 

executive, and administrative branches of government. 

 

(h) Commencement FY – has the meaning attributed thereto in Paragraph 

6.12, Crossing Fiscal Years. 

 

  (i) Contract – means this professional services contract for professional 

material testing and inspection services, including all exhibits or documents attached hereto 

and/or incorporated herein, as amended from time to time by written amendment executed by 

both parties, and all modifications or revisions made in accordance with the terms hereof. 

 

(j) Contract Administrator – means a Contract Administrator designated by 

a party pursuant to Paragraph 7.1, Contract Administrators. 

 

(k) Contract Documents –  has the meaning attributed thereto in Paragraph 

16.4, Contract Documents; Order of Precedence. 

 

  (l) Contract Modification – has the meaning attributed thereto in Paragraph  

3.14, Changes. 

 

  (m) Contractor or Prime Contractor or Construction Contractor – means 

the construction contractor performing construction work, including general construction work, 

heating, ventilating and air conditioning (HVAC) work, plumbing work, and electrical work, for the 

capital projects identified and addressed in the School District Capital Improvement Program, and 

is under the School District’s Capital Improvement Program, pursuant to a single construction 

contract or separate multiple construction contracts with the School District, under the bidding 

and contracts requirements of the Public School Code, 24 P.S. §7-751(a.2). 

 

  (n) Deliverables – means all required submittals, schedules, work product, 

materials, documents, drawings, magnetic media and reports, including all underlying 

information, data and research, to be provided to or by the Material Testing Consultant at regular 

review points and at the completion of the work as expressly noted herein or as may be required 

by the Material Testing Consultant or the School District. 

 

(o) Effective Date – means the date first written above. 

 

  (p) Event of Default – means those events defined and identified in 

Paragraph 14.2.1 of this Contract. 

 

  (q) Federal – means the United States of America and its legislative,  

executive, and administrative branches of government. 

 

  (r) Force Majeure Condition – means a force majeure event or condition 

described in Paragraph 3.15, Force Majeure. 
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(s) Initial Term – means the Initial Term specified in Paragraph 2.1, Initial 

Term. 

 

(t) Key Personnel – means those job titles and the persons assigned to those 

positions in accordance with the provisions of Paragraph 8.1, Key Personnel of this Contract, and 

any persons that the Material Testing Consultant shall invoice the School District for in 

performance of required services. 

 

(u) Material Testing Consultant – means the qualified professional 

consulting  

services firm performing professional material testing and inspection services for the Projects at 

various schools pursuant to this Contract. 

 

(v) MBE/WBE – means minority-owned business enterprise and women- 

owned business enterprise as certified or qualified by the School District Office of Small 

Business Development or certified by the City of Philadelphia’s current Office of Economic 

Opportunity or former Minority Business Enterprise Council, or certified by the Southeastern 

Pennsylvania Transportation Authority’s DBE Program Office, or certified by any other 

certifying agency designated by the School District in its discretion. 

 

(w) Notice to Proceed – means written authorization by the Contract  

Administrator for the School District to commence its respective services. 

 

(x) OSHA – means the Occupational Health and Safety Act of 1970. 

 

  (y) PDE – means the Department of Education of the Commonwealth of 

Pennsylvania or the Pennsylvania Department of Education. 

 

(z) Project or Material Testing Project – means the individual Project for 

the  

designated school included in the Task Order. 

 

  (aa) Project Schedule – means the schedule for the Project developed and 

included in the Task Order. 

 

 (bb) Proposal – means the Proposal dated __________, 2017 submitted by the 

Material Testing Consultant in response to the RFP, together with all subsequent modifications 

and supporting materials submitted by the Material Testing Consultant to the School District in 

response to the RFP. 

 

  (cc) Request for Information or RFI – means Request for Information. 

 

  (dd) Request for Proposals or RFP – means the Request for Proposals to 

Provide Material Testing Services on an As-Needed Basis (referred to as “RFP for Material 

Testing Services”) issued by the School District, including all Addenda thereto issued, if any, 

attached as part of Exhibit B. 
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  (ee) School District – means the School District of Philadelphia. 

 

  (ff) Scope of Work – means Section 7.0, Scope of Services, of the RFP issued 

by the School District, including all Addenda thereto, if any, attached hereto as part of Exhibit B. 

 

  (gg) Services or Material Testing and Inspection Services – means 

collectively, those services necessary to complete the Work, including without limitation those 

services, and such additional services as may be directed by the School District, to be provided 

by the Material Testing Consultant in accordance with the terms and conditions of this Contract 

and set forth in the Construction Documents, including any Project Schedule, Work Schedule, 

Task Order, Deliverables, supplements, modifications, or amendments hereto, and any work 

functions necessary in order to complete such Services. 

 

  (hh) SRC or School Reform Commission – means the School District’s 

School Reform Commission appointed pursuant to 24 P.S. §6-696, or any successor body. 

 

(ii) State – means the Commonwealth of Pennsylvania and its legislative,  

executive, and administrative branches of government. 

 

  (jj) Subconsultant or Subcontractor – means any person, firm, partnership, 

corporation, other entity, or combination thereof, or their respective duly authorized 

representative(s), who has or will enter into a contract with the Material Testing Consultant to 

perform any Services covered by this Contract. 

 

  (kk) Subcontract – means a contract entered into by the Material Testing 

Consultant with a Subconsultant in order to perform, directly or indirectly, its Services under this 

Contract. 

 

  (ll) Supplemental Construction Manager – means the qualified professional 

consulting services firm performing professional construction management services under the 

School District’s Capital Improvement Program pursuant to a contract with the School District. 

 

  (mm) Task Order – means the written itemization of work, together with 

additional material testing and inspection services documents and information, issued to the 

Material Testing Consultant for a Project. 

 

  (nn) Termination Notice – means a notice given by the School District of its  

intent to terminate and its termination of this Contract.  The termination procedure is set forth in 

Section 14, Termination. 

 

  (oo) U.S. – means United States of America. 

 

  (pp) Work – means the Scope of Services set forth in Section 4 of this 

Contract.   
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  (qq) Work Order – means a written list or itemization of construction, repair 

or maintenance work to be performed for an individual school facility assigned by the School 

District. 

 

  (rr) Work Schedule – means that schedule submitted to and approved by the 

School District for the completion of those tasks necessary to complete the Work, as may be 

amended from time to time subject to the written approval of the School District. 

 

  *(ss) _______ – means ___________________________________________ , a 

corporation duly organized and existing under the laws of the [State/Commonwealth] of 

____________, and licensed and authorized to do business under the laws of the Commonwealth 

of Pennsylvania, with offices at _______________________________________ .*[Since 

definition list is alphabetical, clause must be moved and put in alphabetical order.]*  
 

 1.3  General Rules of Construction.  Except as expressly stated otherwise, all references 

to “Paragraph(s)” or “Section(s)” in this Contract are references to Paragraphs and Sections of 

this Contract or the Exhibits attached to this Contract; and all references to Exhibit(s) are 

references to the Exhibits attached hereto.  The table of contents and headings used in this 

Contract are for reference and convenience only, do not in any way define, limit, describe, or 

amplify the provisions of this Contract or the scope or intent of its provisions, are not a part of 

this Contract, and will not enter into the interpretation of this Contract.  All references to “days” 

in this Contract mean calendar days unless otherwise stated.  The term “business day” means 

Monday through Friday, excluding holidays observed by the School District.   

 

 

Section 2.  Term of Contract.   

 

 2.1  Initial Term.  The Initial Term of this Contract shall commence on the date of award 

of this Contract, and, unless sooner terminated by the School District pursuant to the terms of 

this Contract, shall continue in full force and effect for a contract time period of three (3) years 

up to __________, 2020, or to the date that the maximum amount of the Project Compensation 

has been expended, whichever occurs first. 

 

 2.2  Option to Renew.  The School District may, at its sole discretion, renew this 

Contract for up to one (1) additional successive one (1)-year period (“Additional Term”).  

Pricing shall be subject to renegotiation between the parties at the time the School District 

exercises its option to renew.  The Material Testing Consultant only guarantees the quoted 

pricing for the Initial Term.  Except as expressly stated otherwise in an Amendment, the terms 

and conditions of this Contract shall apply throughout each Additional Term.  At least sixty (60) 

calendar days prior to the expiration of the then current contract term, the School District, at its 

sole discretion, may notify the Material Testing Consultant, in writing, of its intention to 

recommend renewal of this Contract for up to an additional one (1)-year period to the SRC.  

Within ten (10) days of the Material Testing Consultant’s receipt of the School District’s notice 

of its intention to recommend renewal of this Contract, the Material Testing Consultant shall 

supply a written price quote to the School District.  Renewal shall be effective only upon formal 

approval by resolution of the SRC.  The total authorized contract term under this Contract may 
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be for a maximum time period of four (4) years up to_________________, 2021, or to the date 

that the maximum amount of the Project Compensation has been expended, whichever occurs 

first, unless the SRC or a successor entity authorizes a further renewal or extension by 

Resolution. 
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Section 3.  Material Testing Consultant’s Services and Responsibilities. 

 

 3.1  Status of Material Testing Consultant.   

 

  3.1.1 The School District has engaged the Material Testing Consultant as an 

independent contractor to carry out the Work, and neither the Material Testing Consultant nor 

any of the Material Testing Consultant’s agents, employees or Subconsultants shall in any way 

or for any purpose whatsoever be deemed an agent or employee of the School District.  Neither 

the Material Testing Consultant nor any of its agents, employees or Subconsultants constitute 

employees of the School District, and these persons shall have no right to receive any School 

District employee benefits, or any other privileges available to School District employees.  

Neither the Material Testing Consultant nor its agents, employees or Subconsultants shall 

represent themselves in any way as agents or employees of the School District, and none of the 

Material Testing Consultant, its agents, employees or Subconsultants has any power to bind 

legally the School District to any third party. 

 

  3.1.2 The Material Testing Consultant is an authorized representative of the 

School District on the Project, and shall have the powers, duties and responsibilities that are 

designated by the School District to the Material Testing Consultant under this Contract.   

 

 3.2  Assignment of Tasks and Issuance of Task Orders to Material Testing 

Consultants.  The School District will, during the Term of the Contract, assign Tasks, by a Task 

Order issued by the School District, to the Material Testing Consultants who have been selected 

to perform material testing and inspection services at designated schools.  The School District 

reserves the right to pass over a Material Testing Consultant and issue a Task Order to another 

Material Testing Consultant, similarly engaged by the School District to perform material testing 

and inspection services at designated schools.  The School District reserves the right to remove a 

Material Testing Consultant from performing material testing and inspection services pursuant to 

a Task Order issued by the School District and replace that Material Testing Consultant with a 

new Material Testing Consultant at the convenience of the School District in accordance with 

Section 14.1.  The Material Testing Consultant agrees that at any time up until two (2) years after 

the Effective Date, the School District, at its option, may issue Task Orders to the Material 

Testing Consultant. 

 

 3.3  Material Testing Consultant’s Representations, Warranties and Commitments.  

The Material Testing Consultant hereby represents, warrants and commits to the School District, 

which representations, warranties and commitments shall survive the execution and delivery of 

this Contract, that: 

 

  3.3.1 The Material Testing Consultant has the power and authority to enter into 

and perform this Contract. 

 

  3.3.2 The Material Testing Consultant, when executed and delivered, shall be a 

valid and binding obligation of the Material Testing Consultant enforceable in accordance with 

its terms. 
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  3.3.3 The Material Testing Consultant is financially solvent and possesses 

sufficient working capital to perform the services set forth in this Contract, on-time and on-budget, 

and is current in the payment of taxes and other indebtedness to the City of Philadelphia and the 

Commonwealth of Pennsylvania.  

 

  3.3.4 The Material Testing Consultant is ready, willing and able and has sufficient 

experience and competence to perform all of the responsibilities and duties set forth in this 

Contract, on-time and on-budget.  

 

  3.3.5 The Material Testing Consultant is authorized to do business in the 

Commonwealth of Pennsylvania and is properly licensed or registered by all necessary 

governmental and public and quasi-public authorities having jurisdiction over it, the services 

required hereunder, and the capital projects that are part of the CIP.  

 

  3.3.6 The Material Testing Consultant is a firm experienced and skilled in 

performing material testing and inspection services for school projects of comparable size and 

complexity to the School District’s Projects, and utilizing a variety of different types of material 

testing and inspection methods. 

 

  3.3.7 The Material Testing Consultant has the necessary skills, experience, 

expertise and ability to deliver multiple projects, and to utilize various delivery methods in a fast 

paced urban school construction environment, and to deliver projects on time and within the budget, 

and to meet schedules and budgets in a fast paced construction environment. 

 

  3.3.8 The Material Testing Consultant shall visit the site(s) of the assigned 

Project(s) and familiarize itself with the local conditions under which the services required 

hereunder are to be performed.  

 

  3.3.9 All material testing and inspection work and other disciplines and features of 

the Material Testing Consultant’s work shall be reviewed, approved and sealed, where required, by 

licensed or registered professionals registered to practice as engineers, planners and surveyors in the 

Commonwealth of Pennsylvania.  

 

  3.3.10 The Material Testing Consultant shall provide and maintain sufficient 

organization, personnel and management to carry out the requirements of this Contract, on-time and 

on-budget.  The Material Testing Consultant shall assign to this Contract personnel having the 

necessary competency, qualifications, experience, skill and knowledge required to perform the 

respective services.  The School District reserves the right to direct the Material Testing Consultant 

to remove any personnel from the Services provided under this Contract upon material reason 

therefore given in writing.  If removal of personnel is for cause, any costs of such removal shall be 

borne by the Material Testing Consultant. 

 

  3.3.11 The Material Testing Consultant shall provide teams of qualified material 

testing and inspection personnel with experience on educational institutional projects of similar 

scope and size as the assigned Project(s), and the qualifications of the material testing and 

inspection personnel shall include the appropriate education, training, licenses, and registrations 
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required in order to provide comprehensive material testing and inspection services. 

 

  3.3.12 Material Testing Consultant’s and its Subconsultants’ Key Personnel.  

The Key Personnel of the Material Testing Consultant and its Subconsultants are listed in Paragraph 

8.1 and the Material Testing Consultant’s Proposal (Exhibit C).  The Key Personnel List, with 

hourly labor rates, is attached as Exhibit E and incorporated by reference into this Contract.  The 

Key Personnel of the Material Testing Consultant and its Subconsultants, all of whose resumes have 

been provided, shall perform those material testing and inspection services of the Material Testing 

Consultant required under this Contract.  These persons shall devote their time as necessary to the 

assigned Project(s) to ensure the Material Testing Consultant’s full and timely performance of this 

Contract, on-time and on-budget.  The Material Testing Consultant shall not remove, reassign, 

replace, or substitute any listed Key Personnel, without the prior written notice to and consent of the 

School District, which consent shall not be unreasonably withheld.  In the event that these persons 

become unavailable to serve on the assigned Project(s), the Material Testing Consultant shall obtain 

the School District’s prior approval of any selected substitute personnel, which approval shall not be 

unreasonably withheld.  

 

  3.3.13 Material Testing Consultant’s Subconsultants.  The Material Testing 

Consultant shall engage the Subconsultants, which have been approved by the School District, to 

perform material testing and inspection and other services required of the Material Testing 

Consultant under this Contract, on-time and on-budget, and shall require each of its Subconsultants 

to place his or her name, seal, and dated signature on any plans, surveys or drawings prepared by 

him or her.  The Material Testing Consultant shall not employ, contract with, or use the services of 

any person or firm, as a subconsultant or otherwise, without the prior written approval of the School 

District, which approval shall not be unreasonably withheld.   

 

  3.3.14 The Material Testing Consultant shall coordinate the activities of all its 

Subconsultants and all other members of its roofing analysis and roofing design team.  The Material 

Testing Consultant shall be responsible for all actions of its Subconsultants and other team members 

in accordance with Paragraphs 3.5, Standard of Performance, 3.6, Labor, Materials, Supplies and 

Equipment, and 3.10, Subletting and Assignment, of this Contract. 

 

  3.3.15 Any written commitment, warranty or representation by the Material 

Testing Consultant within the scope of this Contract shall be binding upon the Material Testing 

Consultant, whether or not incorporated into this Contract.  Failure of the Material Testing 

Consultant to fulfill any such commitment, warranty or representation, or if any commitment, 

warranty or representation was untrue in any material respect when made, shall constitute a 

default under Section 14, Termination.  The commitments, warranties and representations of the 

Material Testing Consultant within the meaning of this Paragraph 3.3.15 shall include, without 

limitation, the following: 

 

   (a) fees, costs and rates committed to remain in force over specified 

period(s) of time; 

 

   (b) any representation or warranty made by the Material Testing 

Consultant in a proposal as to the Services to be performed under this Contract, the 
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qualifications, licenses, registrations, credentials, training, experience, and capabilities of the 

Material Testing Consultant and its personnel, and the licenses, registrations, capabilities, and 

experience of its Subconsultants; 

 

   (c) any representation or warranty made by the Material Testing 

Consultant concerning the characteristics of items of services described in this Paragraph 3.3.15 

made in any literature, descriptions, or documents accompanying or referred to in a proposal; 

 

(d) any modification of, or affirmation, or representation as to the 

characteristics of items of services described in this Paragraph 3.3.15 which is made by the 

Material Testing Consultant in writing during the course of discussions whether or not 

incorporated into a formal amendment to the proposal in question; and 

 

   (e) any commitment, warranty or representation by the Material 

Testing Consultant in a proposal, supporting documents, or other writing issued during the 

course of the proposal review as to services to be performed, or any other similar matter, 

regardless of the fact that the duration of such commitment, warranty or representation may 

exceed the term of this Contract. 

 

3.4  Basic Services and Additional Services.  The Scope of Services and other 

requirements of this Contract constitute Basic Services, for which compensation will be paid under 

Paragraph 6.1 herein, but are not intended to have the effect of excluding services which are not 

specifically mentioned, but which are normally basic services required for performance of the 

obligations of the Material Testing Consultant under this Contract.  The Material Testing Consultant 

shall furnish all other services that are necessary or required to fulfill the objectives of this Contract, 

for which Additional Services the Material Testing Consultant will be compensated under 

Paragraph 6.7 of this Contract.  The services and responsibilities delineated in this Contract are 

intended to substantively define the role of the Material Testing Consultant, but may not include 

all of the services required of the Material Testing Consultant under this Contract.   

 

3.5  Standard of Performance.  The Material Testing Consultant shall exercise a high 

degree of professional skill, care, diligence, and competence in the rendition of its Services under 

this Contract in accordance with the professional standards prevailing in the metropolitan 

Philadelphia area for the provision of material testing and inspection services such as those 

provided in this Contract.  The Material Testing Consultant’s attention is directed to the fact that 

the Services are urgently needed by the School District.  The Material Testing Consultant’s 

Services under this Contract shall be performed as expeditiously as is consistent with said 

professional standards and sound professional practices.  The Material Testing Consultant shall 

assure timely and satisfactory completion of its Services in accordance with the Project Schedule 

and Project Budget.  The Material Testing Consultant shall at all times act in the best interest of 

the School District, consistent with the professional obligations assumed by it in entering into 

this Contract.  The Material Testing Consultant shall perform all Services under this Contract in 

accordance with the terms and conditions of this Contract and to the reasonable satisfaction of 

the School District.   

 

  3.5.1 All Services to be performed by the Material Testing Consultant that 



 

 -13- 

require the exercise of professional skill or judgment shall be accomplished by professionals 

licensed or registered to practice in the applicable professional discipline in the Commonwealth 

of Pennsylvania.  The Material Testing Consultant shall remain responsible for the professional 

and technical accuracy of all Services or Deliverables furnished under this Contract. 

 

  3.5.2 The Material Testing Consultant and its Subconsultants shall follow the 

School District’s standard specification and drawing formats during the preparation of Project 

Construction Documents.  All material testing and inspection work of the Material Testing 

Consultant and its Subconsultants shall be done in consultation with, or under the direction of, 

representatives of the School District’s Interim Chief Operations Officer/Director of Capital 

Programs or Design Manager of Capital Programs.  All Project surveying documents shall be 

signed and sealed by a licensed surveyor who is certified in Pennsylvania.   

 

  3.5.3 When the Scope of Services of this Contract requires the Material Testing 

Consultant to prepare plans, surveys,  drawings, metes and bounds descriptions, documents, 

reports, procedures, manuals or other assigned Project(s)-related items of a similar nature, the 

Material Testing Consultant understands that such items must receive School District’s review 

and approval prior to their use on the assigned Project(s).  All Deliverables shall be prepared in a 

form and content satisfactory to the School District and shall be delivered in a timely manner 

consistent with the approved Scope for the Project and all modifications thereto, Work Schedule, 

Project Schedule, and Cost Guidelines.   

 

  3.5.4 In the event the Material Testing Consultant fails to comply with the 

standards specified in Paragraph 3.5 of this Contract or elsewhere in this Contract, the Material 

Testing Consultant shall perform again, at its own expense, any and all of the Services or Work that 

is required to be re-performed as a direct or indirect result of such failure.  Notwithstanding any 

review, approval, acceptance, or payment for any and all of the Services by the School District, the 

Material Testing Consultant shall remain responsible for the professional and technical accuracy of 

all of the Services and Deliverables, as defined herein and furnished under this Contract.  This 

provision shall in no way be considered as limiting the rights of the School District against the 

Material Testing Consultant either under this Contract, in law or in equity.  

 

  3.5.5 With the exception of information, data, test results and other materials 

provided to the Material Testing Consultant by others, upon which the Material Testing Consultant 

is entitled to rely for accuracy and completeness under this Contract, the Material Testing 

Consultant shall be responsible for the professional quality, technical accuracy, completeness and 

coordination of all plans, surveys, drawings, metes and bounds descriptions, documents, reports, 

and other services furnished by the Material Testing Consultant and its Subconsultants under this 

Contract.  Without any additional compensation, the Material Testing Consultant shall diligently 

and expeditiously correct any errors, deficiencies or omissions in the Services or Work, and shall 

remain liable in accordance with this Contract and Applicable Law for all damages to the School 

District caused by the Material Testing Consultant or its Subconsultants or the Services or Work.  

Any plans, surveys,  drawings, metes and bounds descriptions, documents, or reports furnished by 

the Material Testing Consultant or its Subconsultants found to be defective, solely as a result of the 

errors, omissions or negligence of the Material Testing Consultant or its Subconsultants, shall be 

promptly corrected by the Material Testing Consultant or its Subconsultants, at no cost to the 
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School District. 

 

 3.6  Labor, Materials, Supplies and Equipment.  The Material Testing Consultant shall 

furnish all personnel, labor, materials, supplies, equipment, tools, and instruments necessary for 

the proper provision of the Services described in this Contract, on-time and on-budget, including 

but not limited to, telephone, fax machine, and similar items, at its facility.  The Material Testing 

Consultant shall furnish the personnel and a sufficient amount of materials, supplies, equipment, 

tools, and instruments to perform the required Services, on-time and on-budget, in a complete, 

accurate, and timely manner consistent with the School District’s interests or the requests of the 

School District and the requirements of this Contract.  The Material Testing Consultant shall be 

responsible for the means, methods, techniques, sequences, and procedures to perform the 

Services required under this Contract.  The Material Testing Consultant shall perform the 

required Services in such a manner as to not create a risk of harm to the School District, its 

agents, representatives, and employees, the general public, and the environment.  The Material 

Testing Consultant shall perform the Services required under this Contract using qualified, 

licensed, or certified personnel at all times. 

 

 3.7  Revisions to Work and Documents.  The Material Testing Consultant shall make 

revisions in plans, surveys, drawings, reports, or other documents produced for the assigned 

Project(s), at no additional cost to the School District, at the milestones identified within the Scope 

of Work.  The Material Testing Consultant shall also make revisions to all plans, surveys, drawings, 

metes and bounds descriptions, reports, or other documents produced for the assigned Project(s), at 

no additional cost to the School District, whenever such revisions are required by reason of the 

documents for the assigned Project(s) being inconsistent with the approvals or instructions 

previously given by the School District, or such revisions are due to causes solely within the control 

of the Material Testing Consultant.  The School District has the right to inspect the Work of the 

Material Testing Consultant and its Subconsultants in progress at any reasonable location and at any 

reasonable time.  The Material Testing Consultant shall revise its Work, at no cost to the School 

District, in accordance with the written directives of the School District’s designated 

representatives, provided such directives are not inconsistent with previous approvals or 

instructions.   

 

 3.8  Cooperation with Other School District Consultants.  The Material Testing 

Consultant shall perform its Services on the assigned Project(s) in full cooperation with other 

School District Consultants.  The School District shall require other School District Consultants to 

perform their respective services in full cooperation with the Material Testing Consultant.  The 

Material Testing Consultant shall send to other School District Consultants copies of all notices and 

communications sent to the School District or received by the Material Testing Consultant from 

parties other than the School District and other School District Consultants relating to the assigned 

Project(s).  The School District shall require other School District Consultants to send to the 

Material Testing Consultant copies of all notices and communications sent to the School District or 

received by other School District Consultants from parties other than the School District and the 

Material Testing Consultant relating to the assigned Project(s). 

 

 3.9  Coordination and Safety of Onsite Activities.  The Material Testing Consultant 

shall cooperate and coordinate with all other School District consultants, contractors, and 
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vendors and with School District personnel and consultants whose services for the School 

District relate to the Material Testing Consultant’s Services, or requires them to perform 

activities in support of or in conjunction with the Material Testing Consultant’s Services; and the 

Material Testing Consultant shall conduct its operations so that it does not interfere with such 

other School District consultants, contractors, and vendors and School District personnel and 

consultants.  Any difference or conflict that may arise between the Material Testing Consultant 

and other School District consultants, contractors, or vendors, or between the Material Testing 

Consultant and School District personnel or consultants, shall be decided solely by the School 

District.  If requested by the School District in writing, the Material Testing Consultant shall 

suspend any part of its Services, or modify its Services, if necessary to facilitate the services of 

other School District consultants, contractors, or vendors or School District personnel or 

consultants.  In the event of such suspension or modification, the Material Testing Consultant 

shall have the right to submit a claim for an extension of time equivalent to the period of any 

delay caused by compliance with the School District’s request.  Any such claim(s) of the 

Material Testing Consultant shall be submitted and resolved in accordance with Paragraph 3.13, 

Changes.  While on the premises of the School District or of any governmental or other entity 

other than the School District, the Material Testing Consultant shall comply with all rules and 

regulations of the School District or such other entity.  

 

 3.10  Subletting and Assignment. 

 

  3.10.1 The Material Testing Consultant shall not subcontract any Services 

hereunder without the School District’s prior written consent, other than to the Subconsultants 

which have been approved by the School District under Paragraph 3.3.13 herein, nor permit any 

of its Subconsultants to do so.  If the Material Testing Consultant subcontracts any Services 

hereunder without the School District’s prior written consent, said subcontracting shall be 

deemed a material breach of this Contract, thereby giving the School District the right to 

immediately terminate this Contract with no further obligation whatsoever on the part of the 

School District. 

 

  3.10.2 All Subcontracts between the Material Testing Consultant and its 

Subconsultants must be in writing, and shall include at least a detailed description of the Services to 

be performed, and the agreed-upon compensation schedule.  All Subcontracts must contain all 

contract provisions and certificates as are required by the School District and any State funding 

agency.  In the event of non-performance by a Subconsultant under this Contract, the Material 

Testing Consultant shall be responsible to perform these Services, on-time and on-budget.  All 

terms and conditions under this Contract applying to the Material Testing Consultant shall apply 

equally to its Subconsultants.  The Material Testing Consultant agrees that all Subcontracts made 

pursuant to this Contract shall be made expressly subject to all of the terms and conditions of this 

Contract.  The Material Testing Consultant shall ensure that it legally binds all Subconsultants to the 

same terms and conditions as the Material Testing Consultant under this Contract.   

 

  3.10.3 The Material Testing Consultant shall submit to the School District copies 

of all Subcontracts prior to execution by the Material Testing Consultant with the Material 

Testing Consultant’s written request for the School District’s consent.  The Material Testing 

Consultant shall not enter into any Subcontract without first obtaining the School District’s 
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written consent to the proposed subconsultant and the proposed subcontract, which consent the 

School District may grant, withhold, condition or delay in its sole discretion.  In the event the 

School District does not consent to a proposed subconsultant, the Material Testing Consultant 

shall immediately replace the proposed subconsultant with one to which the School District does 

consent; and if the School District does not consent to a proposed subcontract, the Material 

Testing Consultant shall revise the subcontract as required by the School District.  In no event 

shall the Compensation or time of performance be increased on account of the School District’s 

exercise of any of its rights under this Paragraph 3.10.3.  The School District’s consent to or 

approval of any Subcontract or Subconsultant shall not create any obligation of the School 

District to any Subconsultant or in any way relieve the Material Testing Consultant of its 

responsibility for the performance of Subconsultants and their consultants. 

 

  3.10.4 The Material Testing Consultant shall be fully responsible and liable for the 

performance of all Services, on-time and on-budget, required under this Contract in accordance 

with the Contract Documents, whether performed by the Material Testing Consultant’s own 

personnel, by Subconsultants of the Material Testing Consultant, or by consultants of the 

Subconsultants. 

 

  3.10.5 The School District shall have no obligation to any Subconsultant.  The 

Subconsultants shall have no recourse to the School District for any payment or for performance 

under their Subcontracts.  No Material Testing Consultant, nor its Subconsultants, or any other 

person or entity employed by any of them, shall have any right or claim against the School 

District for any costs or damages arising from their performance of any of the Services, or for 

any monies due and owing to the Material Testing Consultant for the performance of any of the 

Services.  The Material Testing Consultant shall incorporate this requirement in all Subcontracts 

with Subconsultants. 

 

  3.10.6 The Material Testing Consultant shall not assign or otherwise transfer all 

or any part of its rights, duties or obligations under this Contract, in whole or in part, except with 

the prior written consent of the School District; any assignment or transfer (including, but not 

limited to, assignment of any Subcontract) without such written consent shall be null and void.  

The absence of such provision or written consent shall void the attempted assignment or transfer, 

and the attempted assignment or transfer shall be of no effect as to the Services, the Work, or this 

Contract.   

 

3.10.7 In no event shall the School District’s consent to any assignment or  

transfer by the Material Testing Consultant of any rights, duties or obligations under this 

Contract relieve the Material Testing Consultant from its obligations hereunder or change the 

terms of this Contract.  The Material Testing Consultant accepts full responsibility for and 

guarantees the performance of any and all assignees and transferees (including Subconsultants) 

of the Material Testing Consultant.  The Material Testing Consultant shall not transfer or assign 

any contract funds or monies or claims due or to become due hereunder, in whole or in part, without 

the School District’s prior written approval.  The attempted transfer or assignment of any contract 

funds or monies which are due or which become due to the Material Testing Consultant, in whole 

or in part, or any interest therein, without such prior written approval, shall have no effect upon the 

School District. 
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  3.10.8 Any assignment shall be in writing and shall contain an express 

assumption by the assignee of all liability accrued or thereafter accruing under this Contract.  For 

purposes of this Paragraph 3.10 (Subletting and Assignment), an assignment includes the 

acquisition of the Material Testing Consultant, or a controlling interest therein, through an asset 

sale or a corporate or other merger, the appointment of a receiver or bankruptcy trustee for the 

Material Testing Consultant, and the transfer of this Contract or the Material Testing Consultant 

in any bankruptcy or other insolvency-related proceeding.  A receiver or trustee of or for the 

Material Testing Consultant in any federal or state bankruptcy, insolvency or other proceeding 

concerning the Material Testing Consultant shall comply with the requirements set forth in this 

Contract, including but not limited to this Paragraph 3.10 (Subletting and Assignment).  

 

 3.11  Legal Costs.  The Material Testing Consultant shall be responsible for all legal 

costs that must be incurred for it to properly perform the requirements of this Contract, on-time 

and on-budget,  and legal costs that must be incurred to defend, indemnify, and hold the School 

District harmless from and against any claims, causes of action, lawsuits, or actions which are 

brought against the School District or the Material Testing Consultant by any governmental 

entity or any third party as a result of any act, failure to act, error, or omission by the Material 

Testing Consultant or its Subconsultants in connection with this Contract according to the 

indemnity in Section 9, Indemnification, of this Contract.   

 

 3.12  Claims Services and Cooperation With Litigation.   

 

  3.12.1 During the duration of the Work, the Material Testing Consultant shall 

provide any services which may be required to review and evaluate claims relating to the execution 

or progress of construction, or the interpretation of the Construction Documents submitted in 

connection with the work on the Project, so long as the Material Testing Consultant is qualified to 

provide such interpretation and it relates to aspects of the Work for which the Material Testing 

Consultant is responsible.  Such services shall be rendered by the Material Testing Consultant, on-

time and on-budget, without additional fee or compensation, unless they require participation or 

involvement in litigation or arbitration to which the Material Testing Consultant is not a party.  The 

Material Testing Consultant shall provide any services that may be required to review and 

evaluate claims (whether submitted pre-litigation or during litigation) relating to the provision of 

the Services, without additional fee or compensation, unless they require participation or 

involvement in litigation or arbitration to which the Material Testing Consultant is not a party.  

During the duration of the Project, at no additional cost to the School District, except where the 

Material Testing Consultant is not a party, the Material Testing Consultant shall assist the School 

District in the investigation and defense of any claims which arise from the plans, surveys, 

drawings, metes and bounds descriptions, reports, or other documents prepared by the Material 

Testing Consultant or its Subconsultants or which result solely from the breach of contract, errors, 

omissions or negligence of the Material Testing Consultant or its Subconsultants.  At no additional 

cost to the School District, except where the Material Testing Consultant is not a party, the 

Material Testing Consultant shall assist the School District in the investigation and defense of 

any claims (whether submitted pre-litigation or during litigation) which arise from the provision 

of the Services, or which result solely from the Material Testing Consultant’s breach of contract, 

errors, omissions or negligence. 
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  3.12.2 Notice of Claims.  If the Material Testing Consultant receives notice of a 

legal claim against it in connection with or in any way related to this Contract, the Material 

Testing Consultant shall (a) submit appropriate written notice of such claim to its insurance 

carrier within the time frame required for submission of claims by the applicable insurance 

policy, and (b) within five (5) business days of receipt of notice of the claim, give notice of such 

claim to the School District. 

 

 3.13  Changes. 

 

  3.13.1 At any time during the term of this Contract, the School District or the 

Material Testing Consultant may, without invalidating this Contract, make changes in any of the 

Services required under this Contract, within the general scope of this Contract as set forth in 

Section 3, Material Testing Consultant’s Services and Responsibilities, including, without 

limitation, requiring additional or different services, and changes in the time of performance; 

provided, however, as follows:  (i) All such changes shall be made in accordance with the terms 

and conditions of this Paragraph 3.13 and the other provisions of this Contract, and shall be by 

Contract Modification, which shall be a written order or request that is accepted and agreed to by 

both the School District and the Material Testing Consultant, as evidenced by the signatures of 

both the School District’s Contract Administrator and the Material Testing Consultant’s Contract 

Administrator.  (ii) If any such change causes an increase or decrease in the prices of services or 

the time required for the performance of this Contract, the Material Testing Consultant shall 

notify the School District at the earliest reasonable opportunity, and an equitable adjustment of 

this Contract amount or time of performance will be made, and will be incorporated as part of the 

Contract Modification, subject to the following condition: In no event shall the School District 

be liable to the Material Testing Consultant for additional compensation for any alleged change 

to the Services for which the School District has not agreed to and signed a Contract 

Modification.  A Contract Modification shall set forth this Contract of the Material Testing 

Consultant and the School District on all of the following: (i) a change in the Services; (ii) the 

amount of adjustment in the Compensation, if any; and (iii) any adjustment in the time of 

performance.  Any Contract Modification that increases the Compensation set forth in 

Subparagraph 6.1.1 must be approved in writing by the School District’s Interim Chief 

Operations Officer/Director of Capital Programs or Operations Manager of Capital Programs to 

become effective.   

 

  3.13.2 All changes in the Services pursuant to this Paragraph 3.13 shall be 

performed, on-time and on-budget, under applicable provisions of this Contract, and the Material 

Testing Consultant shall proceed to perform the change in accordance with the time of 

performance provided in the Contract Modification, or if none is provided, shall proceed 

promptly to avoid adverse impact to the Services. 

 

3.13.3 Assignment of School District’s Right to File Direct Claims against the  

Prime Contractor for Material Testing Consultant’s Damages.  The Material Testing 

Consultant agrees that in no event shall the School District be liable to the Material Testing 

Consultant for payment of additional compensation for any direct, indirect or impact damages, 

including but not limited to costs of acceleration or for loss of revenue, overhead or profit, or for 
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any delay damages, costs or expenses, including but not limited to attorneys’ fees, court costs and 

legal expenses of whatever kind or nature, arising from any changes in any of the Material Testing 

Consultant’s Services required under this Contract, including, without limitation, additional or 

different services, or changes in the time of performance, that are caused by or attributed to the 

fault, negligence, breach of contract, or willful act or omission of the Prime Contractor or any of 

its subcontractors or consultants on the Project, or the delay, disruption, interference or hindrance 

of the Prime Contractor or any of its subcontractors or consultants in construction on the Project.  

Instead, as its sole right and remedy with respect to such fault, negligence, breach of contract, 

willful act or omission, or such delay, disruption, interference or hindrance, of the Prime 

Contractor or any of its subcontractors or consultants, the Material Testing Consultant shall be 

entitled to make, assert, file or bring a direct claim, action, cause of action or lawsuit against the 

Prime Contractor or any of its subcontractors or consultants, as an assignee of the School District, 

pursuant to this Paragraph 3.13.3.  For the sole and only purposes of making, asserting, filing or 

bringing direct claims, actions, causes of actions or lawsuits against the Prime Contractor or any of 

its subcontractors or consultants, the School District hereby assigns to the Material Testing 

Consultant the School District’s right under the Prime Contract to make, assert, file or bring direct 

claims, actions, causes of action or lawsuits against the Prime Contractor or any of its 

subcontractors or consultants for any additional compensation, damages, losses, costs and expenses 

of the Material Testing Consultant that are caused by or attributed to the fault, negligence, breach 

of contract, or willful act or omission of the Prime Contractor or any of its subcontractors or 

consultants on the Project, or the delay, disruption, interference or hindrance of the Prime 

Contractor or any of its subcontractors or consultants in construction on the Project.  

 

 3.14  Force Majeure.  In the event that either party is unable to perform any of its 

obligations under this Contract because of reasons beyond its reasonable control, including but 

not limited to natural disaster, any act of God, war, civil disturbance, court order, labor dispute, 

change in governmental regulations, delay or failure by third parties to provide critical goods or 

services, delay in obtaining project site access due to problems or delays in the land acquisition 

process that are not caused by the School District, delay in obtaining project site access due to 

failure or refusal of adjoining property owner to give necessary permission for required 

construction work or necessary entry onto adjoining property to perform  required construction 

work, or delay or failure of governmental or regulatory authorities having jurisdiction over the 

project to give necessary or required approvals or documents for project site access, construction 

work, or remediation of known, unknown, differing, or unforeseen project site conditions or 

environmental hazards or conditions, (hereinafter referred to as a “Force Majeure Condition”), 

the party that has been so affected shall immediately give notice to the other party; and shall 

exercise every commercially reasonable effort to resume performance as quickly as possible.  

The Material Testing Consultant shall not be in default under Paragraph 14.2, Termination for 

Default, if any event of default as provided therein is the result of a Force Majeure Condition and 

its occurrence is without the fault or negligence of the Material Testing Consultant.  The School 

District shall not be liable to the Material Testing Consultant for any failure to perform any of its 

obligations under this Contract if such failure is the result of a Force Majeure Condition.  Neither 

party shall be entitled to compensation for the other party’s delays or nonperformance resulting 

from Force Majeure Conditions. 

 

 3.15  Print and Electronic Media Copies.  The Material Testing Consultant shall promptly 
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provide to the School District all necessary and required Deliverables as referenced within this 

Contract and the RFP, Section 7.0, Scope of Services, and the Task Order for all Material Testing 

Services required as part of this Contract.  The Material Testing Consultant shall submit all required 

Deliverables on a CD-ROM computer disk and in “.PDF” format to the School District, the 

Supplemental Construction Manager (if the Supplemental Construction Manager is assigned to the 

Project), and the Architect of Record at the completion of the assigned Project(s). 

 

 3.16  Ownership and Use of Documents.   

 

  3.16.1 Ownership of Documents, Data and Files.  All documents in any form, 

data studies, computer files of any type, database records, and reports that are produced by the 

Material Testing Consultant under this Contract shall be the property of the School District, and 

shall remain the property of the School District.     

 

  3.16.2 Risk of Loss.  During the performance of the Services herein provided for, 

the Material Testing Consultant shall be responsible for any loss or damage to the documents, 

data, records, reports, and files that are produced by the Material Testing Consultant under this 

Contract while they are in its possession, and any such documents, data, records, reports, and 

files lost or damaged shall be restored at the expense of the Material Testing Consultant.   

 

  3.16.3 Review and Access.  Full access to the Work during the Material Testing 

Consultant’s preparation of the documents, data, records, reports, and files shall be available to 

the School District and other public agencies interested in this Work during normal business 

upon reasonable notice.  For additional requirements pertaining to review and access to records, 

reports, and documents, see Paragraph 6.13, Audits, Records and Payments, Paragraph 16.8, 

General Publication Rights, and Paragraph 16.15, Examination of Records.   

 

  3.16.4 Termination or Expiration.  Upon termination or expiration of this 

Contract, the Material Testing Consultant shall deliver copies of those records, data, information 

and other documents, delivery of which is required by this Contract, to the School District.  Said 

copies of records, data, information and documents shall remain the property of the School District.   

 

 3.17  Findings Confidential.  Information developed and obtained by the Material 

Testing Consultant is considered confidential by the School District.  The Material Testing 

Consultant agrees to refer all inquiries by outside parties to the School District.  The Material 

Testing Consultant further agrees that it will not publish any articles, newsletters, marketing 

materials or other informational materials for public release or its own benefit regarding the 

assigned Project(s), or any information developed or obtained during the performance of 

Services for the assigned Project(s), without the express written approval of the School District.  

Employee newsletters and professional experience statements are not subject to this Paragraph 

3.17.  For additional requirements pertaining to confidentiality, publicity, and publication, see 

Section 11, Confidentiality, Paragraph 16.7, Publicity, and Paragraph 16.8, General Publication 

Rights. 

 

3.18  No Responsibility for Hazardous Materials.  Unless otherwise provided in this 

Contract, the Material Testing Consultant and its Subconsultants shall have no responsibility for the 
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discovery, presence, handling, removal or disposal of or exposure of persons to hazardous materials 

in any form at the assigned Project site(s), including but not limited to asbestos, asbestos products, 

polychlorinated biphenyl (“PCB”) or other toxic substances; provided, however, the Material 

Testing Consultant shall report to the School District the presence and location of any hazardous 

material that it notices or that an Material Testing Consultant of similar skill and expertise should 

have noticed.  Nothing in this Contract shall impose liability on the Material Testing Consultant for 

claims, lawsuits, expenses or damages arising from or in any manner related to the exposure to or 

the handling, manufacture or disposal of asbestos, asbestos products, or hazardous waste in any of 

its various forms, as defined by the United States Environmental Protection Agency. 

 

 3.19  Deliverables.  The Material Testing Consultant shall provide the Deliverables 

identified in Section 4, Scope of Services, of this Contract, on-time and on-budget, in strict 

conformity with the Scope for the assigned Project and all modifications thereto, and the Project 

Schedule, and the Work Schedule.  Partial or incomplete Deliverables may be accepted for review 

only when required for a specific and well-defined purpose and when consented to in advance by 

the School District.  Such partial or incomplete Deliverables may not be considered as satisfying the 

specific submittal requirements as set forth herein.  Partial or incomplete Deliverables shall in no 

way relieve the Material Testing Consultant of its schedule or cost commitments hereunder. 

 

 3.20  Safety Responsibilities.  Although the Material Testing Consultant does not have 

direct safety responsibilities on the Project, it is expressly understood that the requirements of safety 

in conduct of the work to be performed hereunder shall be fundamental to the execution of the 

Material Testing Consultant’s work.  The Material Testing Consultant shall perform its work with 

due regard to the safety of persons and property. It is a condition of this Contract, and the Material 

Testing Consultant agrees, that the Material Testing Consultant shall not require its employees 

employed in the performance of this Contract to work in surroundings or under working conditions 

which are unsanitary, hazardous or dangerous to personal health and safety, as determined under the 

provisions of the Safety Manual established for the School District of Philadelphia, as well as any 

applicable OSHA regulations. Applicable safety laws, rules and regulations, and codes shall be 

observed by the Material Testing Consultant and its Subconsultants.    It is the responsibility of the 

Material Testing Consultant to ensure that the work of its employees and Subconsultants required 

hereunder is performed in a safe and workmanlike manner and in compliance with general safety 

standards for the performance of such work.  The Material Testing Consultant must ensure that all 

its personnel are able to adhere to applicable safety laws, rules and regulations, and codes.  Safety 

deficiencies shall be brought to the attention of the School District and the Supplemental 

Construction Manager (if the Supplemental Construction Manager is assigned to the Project). 

 

  3.20.1 The Material Testing Consultant’s personnel shall wear a hard-hat, long 

pants, shirts, and proper footwear while on the Project site.  Appropriate eye protection is required 

when there is a potential for a foreign object to enter an employee’s eye.  All School District 

Projects shall have a 100% physical fall protection requirement for working at heights of six feet or 

more above a lower level.  The Material Testing Consultant is expected to fully comply with the 

Project physical fall protection requirement.  The Material Testing Consultant’s personnel shall 

complete a Project Safety Orientation.  The Material Testing Consultant’s personnel shall comply 

with identification badge requirements.  The Material Testing Consultant’s personnel are prohibited 

from use and possession of alcoholic beverages, drugs (other than prescription), carrying weapons 
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or ammunition onto the Project jobsite.  The School District Project Manager(s) and the 

Supplemental Construction Manager (if the Supplemental Construction Manager is assigned to the 

Project) shall be notified in writing within 24 hours of occurrence if any Material Testing 

Consultant personnel are injured on the Project. 

 

3.21  Stormwater Management Fees and Charges.  The Material Testing Consultant shall 

pay the current Miscellaneous Stormwater Management fees and charges set forth in the current 

version of the Philadelphia Water Department Regulations, Chapter 3 Rates and Charges, Section 

308.0 Miscellaneous Stormwater Management Charges.  The Material Testing Consultant shall pay 

the current Stormwater Plan Review Fees for all development or redevelopment plans submitted to 

the Philadelphia Water Department under Chapter 6 Stormwater of the Philadelphia Water 

Department Regulations for stormwater management approvals:  

 

  3.21.1 Review time shall be based on the City of Philadelphia’s tabulation of actual 

hours expended by the Philadelphia Water Department employees or consultants reviewing the 

plans associated with a particular development or redevelopment project for compliance with 

Chapter 6 Stormwater of the Philadelphia Water Department Regulations.   

 

  3.21.2 The Philadelphia Water Department shall refund any fees specified in this 

Paragraph if a plan submittal is not approved or denied within 21 days for conceptual site plans and 

within 45 days for technical site plans. 

 

3.21.3 The words “development”, “redevelopment” and “new development”  

shall have the following meanings as specified in Chapter 6 Stormwater of the Philadelphia Water 

Department. 

 

   (a) Development means any human-induced change to improved or 

unimproved real estate, whether public or private, including but not limited to land development, 

construction, installation, or expansion of a building or other structure, land division, street 

construction, and site alteration such as embankments, dredging, grubbing, grading, paving, parking 

or storage facilities, excavation, filling, stockpiling. or clearing.  Development encompasses both 

new development and redevelopment.  Development includes the entire development site, even 

when the project is performed in stages.   

 

(b) Redevelopment means any development on a site that requires  

demolition or removal of existing structures or impervious surfaces and replacement with new 

impervious surfaces.  Redevelopment includes replacement of impervious surfaces that have been 

removed on or after January 1, 1970, with new impervious surfaces.  Maintenance activities such as 

top-layer grinding and re-paving are not considered redevelopment.  Interior remodeling projects are 

not considered redevelopment. 

 

   (c) New Development means any development project that does not 

meet the definition of redevelopment or any development project at a site where structures or 

impervious surfaces were removed before January 1, 1970. 
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Section 4.  Scope of Services. 

 

 4.1  Schedule. 

 

  4.1.1 Mobilization.  The Material Testing Consultant shall commence its 

Services immediately upon receipt of the written Notice to Proceed issued by the School District. 

 

  4.1.2 Work Schedule.  Schedule information for the Material Testing 

Consultant’s Services will be described in the Work Schedule and the Task Order and the Scope 

of Work for material testing and inspection services for each assigned Project as appropriate.  

The Material Testing Consultant’s Services must be provided within the time schedule provided 

in the Scope of work and Task Order for material testing and inspection services for each 

assigned Project.  The Material Testing Consultant shall refine schedules for the assigned 

Project(s) utilizing scheduling software approved by the School District.  

 

   4.1.2.1 The Project Schedule shall be developed for each assigned Project 

and shall be included in the Scope of Work and the Task Order for material testing and 

inspection services  for each assigned Project.  The Project Schedule shall include conceptual 

milestone dates for all activities described in the Project Scope of Work and the Task Order. 

 

   4.1.2.2 The Material Testing Consultant shall submit an updated Project 

Schedule to the School District upon request.  The  updated Project Schedule submission shall 

include any reports, graphic, or electronic copies as required by the School District. 

 

4.1.2.3 In order to facilitate overall planning and scheduling of the CIP  

program, certain standardized requirements, including activity WBS and codes, will be utilized 

in preparing CMP schedules.  These codes will be provided prior to beginning work on the 

schedule. 

 

   4.1.2.4 Design schedules shall be prepared using Microsoft Project 2013 

or later.  Schedules shall be cost loaded to reflect the approved schedule of values.   

 

 4.1.3 Time is of the Essence.  Time is of the essence in the CIP and on the 

assigned Project(s).  The Material Testing Consultant shall commence its Services immediately 

upon Notice to Proceed and shall diligently prosecute the Work to completion.  The Material 

Testing Consultant shall use its best efforts to complete the Work on or ahead of the Work 

Schedule and the schedule described in the Scope of Work and the Task Order for material 

testing and inspection services for each assigned Project. 

 

4.2  Statement of Services.  The Material Testing Consultant shall perform various 

material testing and inspection services, and work assignments that are assigned by the School 

District Interim Chief Operations Officer/Director of Capital Programs or Design Manager of 

Capital Programs or their designee on the School District’s Projects under the CIP, in strict 

accordance with the Scope of Services section of the RFP, which is attached as part of Exhibit B 

and incorporated by reference into this Contract; and the Task Orders, which are referred to as 

Exhibit D and incorporated by reference into this Contract; and the Proposal, which is referred to 
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as Exhibit C and incorporated by reference into this Contract; and on the terms and conditions set 

forth in this Contract, within the time deadlines set forth in Section 4, Schedule, of this Contract 

and within budget requirements.  The Material Testing Consultant shall provide these material 

testing and inspection services  through Project completion.  The Material Testing Consultant 

shall place strict emphasis on quality, schedule, and budget.  The Material Testing Consultant 

shall employ competent personnel as required to properly perform these material testing and 

inspection services in a timely and professionally competent manner as per the RFP and in 

accordance with Paragraph 3.4, Standard of Performance.  All work of the Material Testing 

Consultant shall be supervised by an experienced professional engineer licensed in the 

Commonwealth of Pennsylvania.  The Materials Testing Consultant shall provide all required 

professional material testing and inspection services for assigned Projects. Identified in the 

Scope of Work and Task Order and all modifications thereto, with its own forces and/or 

consultants. 

 

  4.2.1 The Material Testing Consultant shall report directly to the School 

District’s Office of Capital Programs.  The School District shall directly administer the work of 

the Material Testing Consultant, emphasizing on-time and on-budget performance.   

 

  4.2.2 The Material Testing Consultant shall perform the services and 

responsibilities described in this Contract that are summarized in Paragraph 4.2.3, on-time and 

on-budget. 

 

  4.2.3 Summary of Material Testing Services.  A brief summary of the 

material testing and inspection services for the Project are as follows: 

 

   (1) The Material Testing Consultant firm shall support the School 

District’s Capital Programs Construction and Design Project Management team. 

 

   (2) The Material Testing Consultant shall designate a senior person to 

serve as the Material Testing Coordinator. 

 

   (3) The Material Testing Coordinator shall act as the day-to-day point 

of contact for the coordination of all material testing services and inspections.  The Material 

Testing Coordinator shall provide services under the immediate direction of the School District’s 

Capital Programs Construction and Design Project Management team. 

 

   (4) The Material Testing Consultant will be expected to have 

established offices with full-time material testing and inspection staff located within the 

Philadelphia Metropolitan Area.  

 

   (5) Upon the engagement of a Material Testing Project, the Material 

Testing Consultant shall employ the appropriate number of professionals to accomplish the 

required services and must have the ability to perform multiple material testing services 

simultaneously. 

 

   (6) The Material Testing Consultant must have the capabilities to 
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dispatch additional professionals to a construction site during peak testing and inspection 

demand or to provide specific services and to fill in for the absences due to illness, personal 

leave or vacations. 

 

   (7) Services, as further enumerated within the RFP and the Proposal 

and the Task Order and Paragraphs 4.2.3(7) A., B., C., and D. below, will include, but are not 

limited to, special inspections and material testing services.  These services may relate to soil 

compaction, structural fill gradations, concrete, masonry, reinforcement bars (rebar), structural 

steel welding, asphalt testing asbestos identification, protective coatings, roofing inspection and 

other inspection or testing services as required during the course of construction.  The Material 

Testing Consultant shall ensure that all testing follow specific standards per ASTM and 

AASTHO standards. 

 

A. Special Inspections. 

 

 Special inspections shall be provided in conformance with the requirements of the 

City of Philadelphia, Department of Licenses and Inspections. 

 Special inspection categories shall include all Verification and Inspection items 

listed in the most current “Statement of Special Inspections” published by the City 

of Philadelphia, Department of Licenses and Inspections. 

 

B. Construction Materials Testing, including but not limited to: 

 

 Soils testing; 

 Wood testing; 

 Concrete testing; 

 Masonry testing; 

 Roofing testing; 

 Fireproofing testing; 

 Structural steel testing; 

 Asphalt/macadam testing; 

 Aggregate testing; 

 Paint/finishes testing; 

 Piles testing; 

 Nuclear density testing. 

 

C. Geotechnical Surface/Subsurface Testing, including but not limited to: 

 

 Borings; 

 Percolation/infiltration; 

 Controlled fill testing; 

 Groundwater monitoring wells testing and observation wells testing; 

 Foundation and earthwork inspection and testing. 

 

D. Non-Destructive Testing, including but not limited to: 
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 Radiography testing; 

 Ultrasonic testing; 

 Magnetic particle testing; 

 Liquid penetrant testing; 

 Radioisotope moisture survey; 

 Thermographic survey; 

 Video survey (sanitary/drain); 

 Electrical systems testing; 

 Weld procedure testing and welder performance certification. 

 

   (8) The School District reserves the right to add or delete tasks from 

the Scope of Work and Task Order.  Any changes to the Scope of Work or Task Order must be 

requested in writing by the Material Testing Consultant to the School District.  Any work 

performed without a revised Task Order is done at the Material Testing Consultant’s own 

financial risk. 

 

   (9) The Material Testing Consultant shall be held responsible for 

errors and omissions.  Each error or omission shall be addressed on an individual basis. 

 

  It is intended that employees of the Material Testing Consultant and members of 

the School District’s Other Consultants working on the Projects will be mutually supportive.  

The Material Testing Consultant and its employees may be called upon by the School District to 

provide assistance with inspection services such as, but not limited to, observing the placement 

of concrete, asphaltic paving, backfilling operations, inspecting steel, monitoring roofing 

installation, etc., during slack testing periods. 

 

I. Background/Operations. 

 

The School District may assign a Supplemental Construction Manager (“Other School 

District Consultant”) on an individual Project.  The Supplemental Construction Manager may act 

as the assigned School District representative on an individual Project.  The Supplemental 

Construction Manager may act as one of the representatives of the School District’s Office of 

Capital Programs on an individual Project.  The following describes the Supplemental 

Construction Manager’s services and responsibilities on an individual Project. 

 

  1. The Supplemental Construction Manager’s services, duties and 

responsibilities during the Pre-Construction Phases of the Project will include, but not be limited 

to, the following: (a) performing and preparing detailed constructability reviews at completion of 

Schematic Design Phase drawings, completion of the Design Development Phase drawings, and 

Construction Documents Phase drawings; (b) preparing construction cost (pre-bid) estimates at 

completion of Design Development Phase drawings, and Construction Documents Phase 

drawings; (c) reviewing and providing a final construction cost (pre-bid) estimate at the 

completion of Construction Documents Phase drawings; (d) supporting the Design Consultant’s 

efforts in obtaining required approvals; (e) determining required permits and ensuring the 

Contractor obtains appropriate permits; (f) developing the Project specific front end construction 
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specifications to be included with the School District standard front end construction 

specifications; and (g) providing procurement support services including assisting in the issuance 

of addenda, and assisting the School District Project Manager in contractor bid evaluations. 

 

  2. The School District shall provide site inspection, coordination and contract 

administration services for the Project during the Construction Period through the Supplemental 

Construction Manager.  The Supplemental Construction Manager’s services, duties and 

responsibilities during the Construction Period of the Project will include, but not be limited to, 

the following: (a) performing field oversight and coordination services on the Project; (b) safety 

monitoring services; and (c) building commissioning services, all as set forth in the 

Supplemental Construction Manager’s contract with the School District.  The School District 

shall furnish the Material Testing Consultant with a copy of any written agreement between the 

School District and the Supplemental Construction Manager.   

 

II. Material Testing Services. 

 

 A. Material Testing Consultant’s Services Upon Receipt of the Scope of Work or 

Task Order. 

 

  1. The Material Testing Consultant shall meet and consult with the School 

District on a regular basis as needed upon receipt of the Scope of Work or Task Order. 

 

  2. The Material Testing Consultant shall visit the Project site and shall 

review the Scope of Work or Task Order with the School District.  Upon Notice to Proceed, the 

School District shall conduct a Project “kick-off” meeting wherein the Material Testing 

Consultant will be offered the opportunity to discuss perceived issues pertaining to the Project 

site. 

 

  3. The Material Testing Consultant shall review in detail the Scope of Work 

or Task Order developed by the School District and incorporated into the RFP, School District 

standards and Department of Education of the Commonwealth of Pennsylvania (“PDE”) 

standards. 

 

  4. The Material Testing Consultant, together with the School District, shall 

meet with officials of the City Department of Licenses and Inspections (“L&I Department”) or 

any other governmental agency, if necessary, regarding the applicability of pertinent zoning, 

handicapped, School District and PDE standards and building codes and regulations to the 

Project. 

 

  5. The Material Testing Consultant shall ensure that all of the material 

testing and inspection tasks performed pursuant to this Contract conform to all applicable 

standards, codes and best surveying practices in the City of Philadelphia. 

 

  6. The Material Testing Consultant shall ensure that all documents prepared 

by the Material Testing Consultant and its Subconsultants and/or Subcontractors meet the 

requirements as enumerated within the RFP, specifically Section 7.0, Scope of Services, as well 
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as the Scope of Work or the Task Order. 

 

  4.2.4 Scope of Work and Task Order Deliverables.  The Material Testing 

Consultant shall provide all of the Deliverables requested in the RFP, Section 7.0, Scope of 

Services, and the Scope of Work and the Task Order, and Subparagraph A.1 below. 

 

   A.1 Original logs, reports, tables, figures, photographs, exhibits and 

certifications prepared by the Material Testing Consultant shall be provided to the School 

District in a timely manner. 

 

   A.2. Partial or incomplete Deliverables may be accepted for review 

only hen required for a specific and well defined purpose and when consented to in advance by 

the School District.  Such partial or incomplete Deliverables may not be considered as satisfying 

the specific submittal requirements set forth in the RFP and the Contract.  Partial or incomplete 

Deliverables shall in no way relieve the Material Testing Consultant of its schedule or cost 

commitments under the RFP and the Contract.  

 

 

Section 5.  School District’s Services and Responsibilities. 

 

5.1  Summary of Services and Responsibilities.  The School District will supervise and 

manage the material testing and inspection services for the assigned Project(s).  The School 

District’s services, duties and responsibilities will include, but not be limited to, the following: (a) 

developing and preparing the Scope of Work or Task Order for material testing and inspection 

services for the assigned Project(s); (b) directly supervising and managing the Material Testing 

Consultant’s material testing and inspection services, emphasizing on-time and on-budget 

performance; (c) verifying or monitoring the Material Testing Consultant’s compliance with 

contract terms and the guidelines incorporated into the RFP; (d) notifying the Material Testing 

Consultant of any non-compliance with contract terms and the guidelines incorporated into the RFP; 

(e) overseeing the processing and approval of invoice payments for the Material Testing Consultant; 

and (f) reviewing and evaluating change order requests submitted by the Material Testing 

Consultant. 

 

5.2  Review and Changes to Documents and Information.  The School District shall 

review all plans, surveys, drawings, metes and bounds descriptions, reports and other documents 

and information prepared and submitted by the Material Testing Consultant to the School District 

under this Contract, and shall advise the Material Testing Consultant of any suggested changes, 

comments or recommendations thereto in a timely manner so as to cause no delay to the Material 

Testing Consultant.   

 

 5.3  No Waiver by Review, Approval, Acceptance or Payment.  Neither the School 

District’s review, approval or acceptance of, nor payment for, any of the services required under this 

Contract shall be construed to operate as a waiver of any rights under this Contract or of any cause 

of action arising out of the performance of this Contract.  

 

5.4  Purpose of Review and Approval.  Notwithstanding anything to the contrary 
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contained in this Contract, the School District’s review and approval of any and all documents or 

other matters required herein shall be for the purpose of providing the Material Testing Consultant 

with information as to the School District’s objectives, goals and educational requirements with 

respect to the Project and not for the purpose of determining the accuracy and completeness of such 

documents.   

 

 

Section 6.  Compensation and Payment. 

 

 6.1  Compensation.  The School District’s SRC, by Resolution #A-_, has authorized a 

“general pool” of shared funds not to exceed the total aggregate amount of Five Hundred 

Thousand Dollars ($500,000.00) as the Compensation in total for the performance of 

supplemental professional material testing services for the Capital Improvement Program.  

Pursuant to the attached Request for Proposals (RFP) to Provide Material Testing Services On an 

As-Needed Basis, the School District reserves its option to award a Contract for Material Testing 

and Inspection Services to more than one (1) Material Testing Consultant for the Capital 

Improvement Program.  It is the intent of the School District to make work assignments as the 

needs of the Capital Improvement Program and the availability and capability of specified firms 

dictate, without guarantee of any particular number or dollar value of work assignments to any 

specific Material Testing Consultant, and to pay for all work out of the $500,000.00 “general 

pool” of shared funds of the Capital Fund for material testing and inspection services.  The 

Material Testing Consultant acknowledges and agrees that the School District does not promise 

the Material Testing Consultant Five Hundred Thousand Dollars worth of work assignments, and 

that the School District reserves the right to limit the number of work assignments to the Material 

Testing Consultant under this Contract and the amount of the Contract award.  The School 

District does not guarantee the assignment of the complete scheduled Capital Improvement 

Program, or any of the complete scheduled annual Capital Budget programs, or the complete 

program of material testing and inspection services to the Material Testing Consultant. 

 

  6.1.1 Project Compensation.  The School District agrees to pay the Material 

Testing Consultant Project Compensation out of a “general pool” of shared funds up to a total 

amount not to exceed Five Hundred Thousand Dollars ($500,000.00) as compensation for the 

Services performed and Reimbursable Expenses incurred by the Material Testing Consultant 

under this Contract during the Initial Term of this Contract.  No funds have currently been 

authorized for an Additional Term of this Contract.  The School District reserves the option, at 

its sole discretion, of requesting that Material Testing Consultant’s work on each individual 

Project be performed based on the percentage of construction cost method provided herein, or an 

hourly rates method provided herein, or a negotiated fixed fee method provided herein.  The 

School District’s payment of Project compensation to the Material Testing Consultant on each 

individual Project shall be determined by the School District, at its sole option, on one of the 

following compensation methods: (1) the percentage of construction cost method set forth in 

Paragraph 6.1.2 herein; (2) the hourly rates method set forth in Paragraph 6.1.3 herein; or (3) the 

negotiated fixed fee method set forth in Paragraph 6.1.4 herein.  The Material Testing Consultant 

shall not have the right to decline the compensation method determined by the School District. 

 

  6.1.2 Percentage of Construction Cost Method.  When the method of 
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compensation is determined to be by percentage of construction cost, the rate of the percentage 

of construction cost on an individual Project shall be ___ %.  The Material Testing Consultant’s 

percentage of construction cost on an individual Project shall be all-inclusive.  The Material 

Testing Consultant shall be entitled to payment on an individual Project for the authorized 

Reimbursable Expenses provided in Paragraph 6.8 herein under the percentage of construction 

cost method. 

 

  6.1.3 Hourly Rates Method.  The hourly rates on an individual Project shall be 

determined by using the hourly billable wage rates of the Key Personnel of the Material Testing 

Consultant and its Subconsultants that are listed in the Material Testing Consultant’s Fee 

Proposal and attached collectively as Exhibit E to this Contract and incorporated by reference 

into this Contract, and shall not exceed the hourly billable wage rates listed below. 
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Key Personnel 

 

 Position       Hourly Rate 

 

 Principal in Charge      n/a 

 

Construction Material Testing: 

 

 Senior Project Manager/Field Supervisor   $_____ 

 Senior Inspector      $_____ 

 Inspector/Construction Observer    $_____ 

 Environmental Technician     $_____ 

 Structural Steel Observer     $_____ 

 General Construction Observer    $_____ 

 

Geotechnical Testing: 

 

 Geotechnical Engineer     $_____ 

 Geotechnical Inspector     $_____ 

 Gradiometer Survey      $_____ 

 Technician with Nuclear Density Meter   $_____ 

 Technician with Calibrated Organic Vapor Analyzer $_____ 

 

Non-Destructive Testing: 

 

 Radiology/Ultrasonic/Magnetic Inspector   $_____ 

 Survey Team (Radioisotope)     $_____ 

 Electrical Inspector      $_____ 

 Air Handling/Balancing Inspector    $_____ 

 Weld Inspector      $_____ 

 

These hourly billable wage rates shall be fully loaded, and shall include all labor, benefits, taxes, 

insurances, fees, overhead costs, administrative costs, reimbursable costs, and profit costs, and 

shall be firm and fixed priced for the entire duration of this Contract.  These hourly billable wage 

rates shall be all-inclusive wage rates for all personnel listed as Key Personnel on the Material 

Testing Consultant’s Key Personnel Team List and all personnel of its Subconsultants listed on 

the Subconsultants Personnel Lists.  The Material Testing Consultant shall be entitled to payment 

on an individual Project for the authorized Reimbursable Expenses provided in Paragraph 6.8 

herein under the hourly rates method. 

 

   (1) The Material Testing Consultant’s Compensation under the Hourly 

Rates Method will be equal to (1) the hourly rate, as provided in Exhibit E, for each Task listed 

in the Task Order multiplied by the approved time amount as listed in the approved Schedule for 

each Task listed in the Task Order, plus (2) the cost for the specific task, as provided in Exhibit 

E.  The Material Testing Consultant shall be entitled to payment on an individual project for the 

authorized Reimbursable Expenses provided in Paragraph 6.8 herein under the hourly rates 
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method. 

 

  6.1.4 Negotiated Fixed Fee Method.  The negotiated fixed fee on an individual 

Project shall be determined by the parties’ agreement to a mutually negotiated amount which 

shall include all costs, including labor, overhead, profit, and other charges, for performance of 

work on the Project.  The Material Testing Consultant shall be entitled to payment on an 

individual Project for the authorized Reimbursable Expenses provided in Paragraph 6.8 herein 

under the negotiated fixed fee method. 

 

  6.1.5 Project Compensation Terms and Conditions. 

 

   (1) The start of Compensation shall commence with the performance 

by the Material Testing Consultant of its Services pursuant to this Contract and shall terminate at 

the end of the Term, except as otherwise set forth in Section 14. 

 

   (2) In addition to any requirements provided for in this Contract, the 

Material Testing Consultant shall follow the procedures and policies regarding the submission of 

invoices as set forth in Section 6.2 below, as may be amended from time to time by the School 

District, with notice to the Material Testing Consultant.  

 

   (3) In the event that the School District requests the performance by 

the Material Testing Consultant of Additional Services, which have not been provided for in this 

Contract, Additional Services will be paid on a monthly basis in accordance with the Material 

Testing Consultant’s Fee Proposal, attached as Exhibit E.  Any Additional Services must be 

approved pursuant to an Amendment to the Contract. 

 

   (4) Acceptance or approval of, or payment for, any of the Services 

performed by the Material Testing Consultant under the Contract shall not constitute a release or 

waiver of any Claim the School District has or may have for latent defects, errors, breaches, or 

negligence. 

 

   (5) All payments for Services under the Contract will be made only to 

the Material Testing Consultant.  The Material Testing Consultant shall assume sole and full 

responsibility for payments due any of its Subconsultants and/or Subcontractors. 

 

   (6) Unless otherwise set forth in writing by the School District, all 

prices quoted shall be firm and not subject to increase during the Term of the Contract. 

 

(7) The School District assumes no responsibility and no liability for 

costs incurred by the Material Testing Consultant prior to execution of this Contract and 

thereafter only as explicitly set forth in the Contract. 

 

6.2  Payment.   

 

6.2.1 Payments for Basic Services shall be submitted on an invoice form 

provided by School District and shall be accompanied by supporting documentation as required 
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by the School District.  Copies of all bills for Reimbursable Expenses allowed by the Contractual 

Documents must be attached to the invoice form. 

    

  6.2.2 The School District shall make monthly payments to the Material Testing 

Consultant in proportion to the actual services performed on the assigned Project(s) based on the 

percentage completion for the designated assigned Project(s) phase, tasks or period. 

 

 6.3  Applications for Payment and Subconsultant Payment Confirmation.   

 

  6.3.1 The Material Testing Consultant shall submit monthly Applications for 

Payment or Professional Services Invoices for payment of Services actually performed and 

approved and Reimbursable Expenses actually incurred during the previous calendar month to 

the School District administrator named in Paragraph 7.1 of this Contract.   

 

  6.3.2 Applications for Payment or Professional Services Invoices for Services 

shall be limited to the persons listed on the Material Testing Consultant’s Key Personnel List and 

the Subconsultants Personnel Lists, and at the hourly billable wage rates indicated on the 

Material Testing Consultant’s Key Personnel List and the Subconsultants Personnel Lists.  Any 

additional key personnel added to the Services and their hourly billable wage rate must be 

approved by the School District before the Material Testing Consultant’s submission of 

Applications for Payment or Professional Services Invoices for their time expended on the 

Services.  The School District shall not make payment to the Material Testing Consultant for 

Services performed by persons not listed on the Material Testing Consultant’s Key Personnel 

List and the Subconsultants Personnel Lists, or additional key personnel added to the Services 

that have not been approved in advance by the School District.  The School District shall also not 

make payment to the Material Testing Consultant for Services performed by persons or 

additional key personnel whose hourly billable wage rates have not been approved in advance by 

the School District. 

 

6.3.3 All Applications for Payment or Professional Services Invoices must be  

submitted in a form acceptable to the School District, and shall, at a minimum, include the 

following: (1) amount of payment applied for; (2) if payment is determined by the percentage of 

construction cost method, the description of all Services actually performed for which payment is 

sought and the rate of the percentage of construction cost; (3) if payment is determined by the 

hourly rates method or the negotiated fixed fee method, an itemized description of all Services 

actually performed during the previous calendar month for which payment is sought and their 

associated costs and total charges based upon the hourly billable wage rates of the Material 

Testing Consultant’s Key Personnel and its Subconsultants Personnel and the rates for specific 

tasks, attached as Exhibit E and incorporated by reference into this Contract; (4) the total 

charges; (5) whether the Services performed were Basic or Additional Services; and (6) School 

District SCS number (where applicable) and Contract number, and shall attach such supporting 

evidentiary documents as the School District may require.   

 

  6.3. 4 The Material Testing Consultant shall submit one (1) monthly Application 

for Payment or Professional Services Invoice for each Project assignment and one (1) monthly 

written summary of Project activities. 
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  6.3.5 Applications for Payment or Professional Services Invoices shall be 

exclusive of state or local sales, use or gross receipts taxes, and federal excise taxes.  The School 

District’s Pennsylvania Sales Tax Blanket Exemption Number is 76-51500-1; its Federal I.D. 

Number is 23-6004102; and its Federal Excise Tax Number is 23-63-0021-K. 

 

  6.3.6 Payment shall be made by the School District within thirty (30) working 

days after its receipt and approval of the Material Testing Consultant’s Application for Payment 

or Professional Services Invoice.  

 

  6.3.7 No payment shall be due to the Material Testing Consultant before the 

School District’s receipt of a properly itemized Application for Payment or Professional Services 

Invoice for the Project assignment, together with written summary of Project activities, from the 

Material Testing Consultant. If the Material Testing Consultant, after a request by the School 

District, does not provide evidence satisfactory to the School District to support any item or 

items set forth on an Application for Payment or Professional Services Invoice, the School 

District shall have no liability to make any payment with respect to that item or items.  If the 

School District has already made payment for that item or items, the School District may, by 

notice to the Material Testing Consultant, require the Material Testing Consultant to refund to 

the School District the amount of any such overpayment, or the School District, at its option, 

may set off such overpayment against any payments accruing thereafter to the Material Testing 

Consultant under this Contract.   

 

  6.3.8 The Material Testing Consultant’s Federal Tax Identification Number is 

___________.   

 

6.3.9 All amounts paid shall be subject to audit by the School District pursuant  

to Paragraph 6.13, Audits; Records and Payments, and all Applications for Payment or 

Professional Services Invoices must be approved by the School District’s Accounting 

Services/Accounts Payable Department or Auditing Services Office as a condition of payment. 

 

  6.3.10 Subconsultant Payment Confirmation.  The Material Testing Consultant 

shall pay each Subconsultant performing Services promptly, after receipt of payment from the 

School District, out of the amount paid to the Material Testing Consultant on account of the 

Services of such Subconsultant the amount to which such Subconsultant is entitled.  Together 

with each monthly Application for Payment or Professional Services Invoice, exclusive of the 

first monthly Application for Payment or Professional Services Invoice, the Material Testing 

Consultant shall submit, to the School District administrator named in Paragraph 7.1 of this 

Contract, a written release or affidavit or payment confirmation from each Subconsultant that 

such Subconsultant has received from the Material Testing Consultant full payment of the 

amount to which such Subconsultant was entitled to receive from the Material Testing 

Consultant the previous calendar month.  No payment shall be due to the Material Testing 

Consultant by the School District before the School District’s receipt of all required 

Subconsultant Payment Confirmations from the Material Testing Consultant.  

 

 6.4  Withholding of Payments.  Notwithstanding any other payment terms or conditions 
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to the contrary, the School District reserves the right to withhold promised payments for the 

Material Testing Consultant’s substantial failure to perform as agreed.  However, before 

withholding payment under this Contract, the School District shall notify the Material Testing 

Consultant in writing of such failure and grant the Material Testing Consultant the opportunity to 

remedy same within fourteen (14) working days of said written notice.  The School District may 

extend such remedial period, at its sole discretion, if there is evidence of the Material Testing 

Consultant’s good faith effort to remedy the failure. The School District will pay pro rata for the 

Material Testing Consultant’s partial performance, provided such performance is acceptable to 

the School District and is rendered satisfactorily. 

 

6.5  Final Payment.  Final payment, including any unpaid balances and unpaid 

Reimbursable Expenses to date, shall be due and payable upon the satisfactory completion by the 

Material Testing Consultant of all Services on the assigned Project(s). 

 

 6.6  Basic Services.  All services that the Material Testing Consultant is required to 

perform for the assigned Project(s) under this Contract shall constitute Basic Services for which 

compensation will be paid under Paragraph 6.1 herein.   

 

 6.7  Additional Services.  The Material Testing Consultant may be retained by the School 

District to provide services of an emergency nature in addition to the Services performed pursuant 

to the RFP, Section 7.0, Scope of Services, the Scope of Work and the Task Order for Material 

Testing Services (“Additional Services”).  

 

  6.7.1 Minor changes or necessary corrections to the Material Testing Consultant’s 

Work shall not constitute Additional Services.  Changes or corrections to the Material Testing 

Consultant’s Work, requested by the School District and made after the School District’s previous 

final approval of such Work, shall constitute Additional Services.  

 

  6.7.2 All Additional Services of the Material Testing Consultant must be approved 

in advance by the School District’s designated representative.   

 

  6.7.3 Compensation for Additional Services shall be an equitable amount mutually 

negotiated by the School District and the Material Testing Consultant, taking into consideration all 

the facts and circumstances.  Compensation for Additional Services shall be based on the hourly 

rates and costs set forth in the Material Testing Consultant’s Fee Proposal, attached as Exhibit E. 

 

6.7.4 Assignment of School District’s Right to File Direct Claims against the  

Prime Contractor for the Material Testing Consultant’s Additional Services.  The Material 

Testing Consultant agrees that in no event shall the School District be liable to the Material 

Testing Consultant for payment of compensation for Additional Services for any of the Material 

Testing Consultant’s Services that are caused by or attributed to the fault, negligence, breach of 

contract, or willful act or omission of the Prime Contractor or any of its subcontractors or 

consultants on the assigned Project(s), or the delay, disruption, interference or hindrance of the 

Prime Contractor or any of its subcontractors or consultants in construction on the assigned 

Project(s).  Instead, as its sole right and remedy with respect to such fault, negligence, breach of 

contract, willful act or omission, or such delay, disruption, interference or hindrance, of the 
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Prime Contractor or any of its subcontractors or consultants, the Material Testing Consultant 

shall be entitled to make, assert, file or bring a direct claim, action, cause of action or lawsuit 

against the Prime Contractor or any of its subcontractors or consultants, as an assignee of the 

School District, pursuant to this Paragraph 6.7.4.  For the sole and only purposes of making, 

asserting, filing or bringing direct claims, actions, causes of actions or lawsuits against the Prime 

Contractor or any of its subcontractors or consultants, the School District hereby assigns to the 

Material Testing Consultant the School District’s right under the Prime Contract to make, assert, file 

or bring direct claims, actions, causes of action or lawsuits against the Prime Contractor or any of its 

subcontractors or consultants for additional compensation due to the Material Testing Consultant for 

the Material Testing Consultant’s Services that is caused by or attributed to the fault, negligence, 

breach of contract, or willful act or omission of the Prime Contractor or any of its subcontractors 

or consultants on the assigned Project(s), or the delay, disruption, interference or hindrance of 

the Prime Contractor or any of its subcontractors or consultants in construction on the assigned 

Project(s).     

 

 6.8 Reimbursable Expenses.  The School District agrees to pay the Material Testing 

Consultant Reimbursable Expenses on an individual project, at 100% of their actual costs, only 

for incidental materials and services authorized by the School District.  The Material Testing 

Consultant shall not be entitled to any Reimbursable Expenses, except with the prior written 

consent of the School District.  The cost of normal reports and documentation requested by the 

School District for its review or record shall not be considered a Reimbursable Expense. 

 

 6.9  Release.  Prior to final payment, the Material Testing Consultant shall furnish to the 

School District a release of all claims against the School District. 

 

 6.10  Non-Authorization of Funds.  The Material Testing Consultant acknowledges that 

payments under this Contract may not exceed the amount that the School District’s Auditing 

Services Office certifies as available for this Contract.  During the Initial Term and an Additional 

Term of this Contract, the School District reserves the right to fund the balance of the 

Compensation in varying amounts from time to time as funds become available, not to exceed in 

total the maximum amount stated in this Contract.  The Material Testing Consultant agrees that 

the School District shall not be obligated to fund this Contract except out of funds certified by 

the School District’s Auditing Services Office as currently available, even if those funds are less 

than the maximum amount stated in this Contract.  If at any time sufficient funds are not certified 

as available, the School District may, at its sole discretion, exercise its options described in 

Paragraph 6.11, Unavailability of Funds.  

 

 6.11  Unavailability of Funds.  In the event the School District, in its sole discretion, 

does not or cannot obtain or continue the funding for this Contract from any source or sources at 

an aggregate level sufficient to allow for payment for the Services required under this Contract, 

the School District may, in its sole discretion, exercise one of the following alternatives: 

 

(a) Terminate this Contract effective upon a date specified in a Termination 

Notice pursuant to Section 14, Termination; or 

 

(b) Continue this Contract by reducing, through written notice to the  
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Material Testing Consultant, the scope of the Services required under this Contract and the 

amount of the Compensation, consistent with the nature, amount, and circumstances of the loss 

of funding; or 

 

(c) Suspend the Services until such time as sufficient funds are available;  

provided, that in the event of such suspension, but only upon the availability of sufficient funds, 

the Material Testing Consultant shall resume the Services within thirty (30) calendar days 

following the School District’s written notice to resume. 

 

Any reduction of this Contract pursuant to this Paragraph shall not affect any obligations or 

liabilities of either party accruing prior to such reduction.  The School District shall not face any 

liability or penalty as a result of such reduction of this Contract.  In the event of termination or 

suspension pursuant to this Paragraph, the Material Testing Consultant shall have the rights and 

obligations set forth in Paragraph 13.2, Suspension for Convenience and Paragraph 14.1, 

Termination for Convenience.   

 

 6.12  Crossing Fiscal Years.  If the School District will pay any portion of the 

compensation set forth in this Section 6 in any School District fiscal year (the School District’s 

fiscal year runs July 1 - June 30) subsequent to the fiscal year in which the Initial Term or an 

Additional Term of this Contract commences (in either case, “Commencement FY”), the 

Material Testing Consultant understands and agrees that the portion of the compensation under 

this Contract payable with School District funds that may accrue hereunder in a subsequent fiscal 

year remains subject to legally mandated budget authorization by the SRC of the School District 

under Applicable Law.  If for any reason funds for that portion of the compensation that may 

accrue hereunder in a subsequent fiscal year are not continued in any subsequent School District 

fiscal year, this Contract and the School District’s liability under this Contract shall 

automatically terminate at the end of the fiscal year of the then current Commencement FY; 

provided, however, that the Material Testing Consultant shall be compensated in accordance 

with the terms of this Contract for Services that have been provided and accepted by the School 

District prior to the end of the fiscal year of the then current Commencement FY.  Payments to 

the Material Testing Consultant pursuant to this Contract shall not exceed the amount authorized 

for this Contract plus any other amounts properly available for obligation for this Contract.  If 

such funding is not available in a timely manner, the School District shall have the right to 

terminate this Contract.  In the event of termination or suspension pursuant to this Paragraph, the 

Material Testing Consultant shall have the rights and obligations set forth in Paragraph 13.2, 

Suspension for Convenience and Paragraph 14.1, Termination for Convenience. 

  

 6.13  Audits; Records and Payments.  

 

  6.13.1 Audits.  From time to time during the term of this Contract and for a 

period of six (6) years after the expiration or termination of this Contract (see 24 P.S. §5-518), 

the School District (including, without limitation, the Auditing Services Office), the Controller 

of the City, the Commonwealth of Pennsylvania (including, without limitation, its Auditor 

General and the Pennsylvania Department of Education), or a department, agency or 

instrumentality of the United States of America if the School District funds this Contract with 

federal funds, or any of their authorized representatives (each, for the purposes of this Paragraph, 
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an “Auditor”) may audit any and all aspects of the Material Testing Consultant’s performance 

under this Contract, including but not limited to its billings and applications for payment or 

invoices and payments received.  If requested by an Auditor or the School District, the Material 

Testing Consultant shall submit to the Auditor and the School District, for review or inspection, 

all vouchers and applications or invoices presented for payment pursuant to this Contract, all 

cancelled checks, Materials, invoices, vouchers, reports, work product, work papers, books, 

records and accounts (whether in electronic, paper, or other form or medium) upon which the 

vouchers or applications or invoices are based, and any and all documentation and justification in 

support of expenditures or fees incurred pursuant to this Contract.   

 

  6.13.2 Inspection.  The Material Testing Consultant acknowledges and agrees 

that any Auditor may inspect or review all of its Work and all of its sites, locations and facilities 

related to its performance under this Contract.  Inspection and review of Work and Materials 

shall take place at the offices of the Material Testing Consultant in the City, or in another 

location with the Auditor’s consent.  The Material Testing Consultant shall cooperate with all 

School District, City, Commonwealth of Pennsylvania and federal inspections and reviews 

conducted in accordance with the provisions of this Contract.  The scope of such inspection and 

review of the Work and Materials, sites, locations and facilities, including, without limitation, 

programs, lies in the sole discretion of the Auditor.  Such inspection or review may include, 

without limitation, meetings with persons receiving services under this Contract, review of 

staffing ratios and job descriptions, and meetings with any of the Material Testing Consultant’s 

staff members who either directly or indirectly participate or participated in carrying out any of 

the Work, including preparing, delivering or installing any Materials. 

 

  6.13.3 Availability of Records.  The Material Testing Consultant shall make 

available, within the School District or in the City or at the Material Testing Consultant’s offices 

during regular business hours, at reasonable times during the term of this Contract and for the 

period set forth above in this Paragraph 6.13, all records (whether in electronic, paper, or other 

form or medium) pertaining to this Contract for the purpose of inspection, audit or reproduction 

by any Auditor.  The Material Testing Consultant shall provide such records without 

unreasonable delay when requested by an Auditor. 

 

  6.13.4. Retention of Records.  The Material Testing Consultant shall retain all 

records, books of account and documentation pertaining to this Contract, including applications 

for payment, invoices, payments, or the documentation thereof under this Contract, for the 

greater of the period required by Applicable Law or six (6) years following expiration or 

termination of this Contract; however, if any litigation, claim or audit commences prior to 

expiration of said six (6) year period, then the Material Testing Consultant shall retain the 

records until all litigation, claims or audit findings have been completely terminated or resolved, 

without right of further appeal.  The Material Testing Consultant shall include this Paragraph 

6.13 in all Subcontracts for Services required by this Contract.  

 

  6.13.5 Definition of Materials.  For purposes of this Paragraph, Materials means 

any and all reports, records, documents, documentation, information, supplies, plans, original 

drawings, specifications, computations, sketches, renderings, arrangements, videos, pamphlets, 

advertisements, statistics and other data, computer tapes, computer software, and other tangible 
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work product, materials or goods prepared, supplied or developed by the Material Testing 

Consultant as part of or in connection with the Work, or for the Material Testing Consultant by a 

Subconsultant in connection with the Work, and deliverable or delivered to the School District 

by the Material Testing Consultant or its Subconsultants pursuant to this Contract. 

 

 

Section 7.  Contract Management. 

 

 7.1  Contract Administrators.  The Material Testing Consultant and the School District 

shall each designate a qualified Contract Administrator prior to the Material Testing Consultant’s 

commencement of the Services.  The Contract Administrators shall be in charge of the work 

covered by this Contract and the principal points of contact with respect to administration of this 

Contract and the parties’ overall relationship, and resolution of disputes arising hereunder.  

Either party may designate a successor Contract Administrator at any time by giving notice to 

the other party. 
 

 7.1.1 The Material Testing Consultant’s initial Contract Administrator shall be: 
 

  ______________________________________ 

   ______________________________________ 

  ______________________________________ 

   ______________________________________ 

   ______________________________________ 

 Telephone number: ___________________ 

   Facsimile number: ____________________ 

   Email address: _______________________ 
 

7.1.2 The School District’s initial Contract Administrator shall be: 
 

Danielle Floyd, Interim Chief Operations Officer/ 

Director of Capital Programs  

or Nicole Ward, Design Manager of Capital Programs 

   The School District of Philadelphia 

   Office of Capital Programs 

   440 North Broad Street, Suite 371 

   Philadelphia, PA 19130-4015 

   Telephone number: (215) 400-4730 

   Facsimile number: (215) 400-4731 

   Email address: dfloyd@philasd.org or nward@philasd.org 

 

 

Section 8.  Employment Practices. 

 

 8.1  Key Personnel.  Upon Contract award, the Material Testing Consultant shall assign 

the Key Personnel as noted in Exhibit E to perform the design, contract preparation and 

construction administration services of the Material Testing Consultant required under this 

Contract: 

mailto:dfloyd@philasd.org
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List of Key Personnel 

 

Name      Position    Company 

 

__________________    Principal in Charge    ___ 

 

Construction Material Testing: 

 

Name      Position    Company 

 

__________________   Senior Project Manager/Field Supervisor _____ 

__________________   Senior Inspector    _____ 

__________________   Inspector/Construction Observer  _____ 

__________________   Environmental Technician   _____ 

__________________   Structural Steel Observer   _____ 

__________________   General Construction Observer  _____ 

 

Geotechnical Testing: 

 

__________________   Geotechnical Engineer   _____ 

__________________   Gradiometer Survey    _____ 

__________________   Technician with Nuclear Density Meter _____ 

__________________   Technician with Calibrated Organic 

   Vapor Analyzer    _____ 

 

Non-Destructive Testing: 

 

__________________   Radiology/Ultrasonic/Magnetic Inspector _____ 

__________________   Survey Team (Radioisotope)   _____ 

__________________   Electrical Inspector    _____ 

__________________   Air Handling/Balancing Inspector  _____ 

__________________   Weld Inspector    _____ 

 

(___) ― _______________________  (___) ― _______________________ 

(___) ― _______________________  (___) ― _______________________ 

(___) ― _______________________  (___) ― _______________________ 
 

The Material Testing Consultant and its Subconsultants shall not reassign or replace any Key 

Personnel in Exhibit E, without the School District’s prior written consent, which shall not be 

unreasonably withheld.  All Key Personnel must participate in the assigned Project(s) in their 

respective roles, and failure of any Key Personnel to do so may be grounds for termination of 

this Contract pursuant to Section 14, Termination.  The School District reserves the right to 

direct the Material Testing Consultant to remove any Key Personnel from the Services provided 

under this Contract upon material reason therefore given in writing, and to review and approve 

the replacement of Key Personnel.  If removal is for cause, any cost of such removal shall be 

borne by the Material Testing Consultant.  
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8.2  Subconsultants.  Subconsultants of the Material Testing Consultant shall look only to 

the Material Testing Consultant for payment, satisfaction, or legal redress in the event of any 

dispute arising out of this Contract, and hereby waive any claim or cause of action against the 

School District arising out of a Subcontract or other transaction with the Material Testing 

Consultant.  The School District shall have no obligation to pay nor to see to the payment of any 

monies to any Subconsultant of the Material Testing Consultant, except as may otherwise be 

required by law.  Nothing contained in Paragraph 6.3, Applications for Payment and Subconsultant 

Payment Confirmation, shall give rise to any duty on the part of the School District to pay or to see 

to the payment of any monies to any Subconsultant of the Material Testing Consultant.  The School 

District of Philadelphia is a “distressed school district” under the Public School Code, Act of 

March 10, 1949, P.L. 30, No. 14 (24 P.S. §6-691) and a “first class school district” under the 

Pennsylvania Intergovernmental Cooperation Authority Act for Cities of the First Class (known 

as “PICA Act”), Act of June 5, 1991, P.L. 9, No. 6 (53 P.S. § 12720.104), and therefore the 

prompt payment provisions of the Award and Execution of Public Contracts Law, Act of 

December 12, 1994, P.L. 1042, No. 142 (73 P.S. §§1626.8(c)(2)&(4)) (repealed), and the prompt 

payment provisions of the Commonwealth Procurement Code, General Procurement Provisions, 

Act of May 15, 1998, P.L. 358, No. 57 (62 Pa.C.S.A. §§3938(b)(2)&(4)), do not apply to the 

School District of Philadelphia and its contracts for construction, reconstruction, alteration, 

repair, improvement, or demolition of its buildings or improvements of any kind to its real 

properties.  Neither the Material Testing Consultant nor its Subconsultants can make, assert or 

file a claim, cause of action or lawsuit against the School District of Philadelphia for violation of 

the prompt payment provisions of the Award and Execution of Public Contracts Law (repealed), 

or the prompt payment provisions of the Commonwealth Procurement Code, General 

Procurement Provisions.  The School District of Philadelphia is also a “school district” and a 

“political subdivision” of the Commonwealth of Pennsylvania, and therefore the Contractor and 

Subcontractor Payment Act, Act of February 17, 1994, P.L. 73, No. 7 (73 P.S. §501 et seq.), does 

not apply to the School District of Philadelphia and its contracts for work or improvements on its 

real properties.  Neither the Material Testing Consultant nor its Subconsultants can make, assert 

or file a claim, cause of action or lawsuit against the School District of Philadelphia for violation 

of the Contractor and Subcontractor Payment Act.  

 

8.3  Equal Opportunity. 

 

8.3.1 The School District is an Equal Opportunity Employer and demands no less 

of companies with which it does business.  The School District will not do business with companies 

or persons who unlawfully discriminate on the basis of age, race, color, sex, sexual orientation, 

handicap, disability, religious creed, ancestry, national origin, Vietnam-era or any other veteran 

status, or any other impermissible ground in their hiring, promotion, subcontracting, or procurement 

practices.  By submitting any proposal to contract or entering into any contract with the School 

District, the Material Testing Consultant represents and certifies that it is an Equal Opportunity 

Employer; conducts its business affairs without improper regard to age, race, color, sex, sexual 

orientation, disability, creed, ancestry, national origin, or other impermissible ground; and has not 

been debarred, suspended, or declared ineligible to contract by any public or private agency or 

entity because of its discriminatory practices. The certifications in Paragraph 8.3 herein are material 

representations of fact upon which reliance was placed when this transaction was entered into.  If it 
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is later discovered or determined that the Material Testing Consultant knowingly rendered an 

erroneous certification, the School District may pursue available remedies, including termination of 

this contract, suspension or debarment. 

 

8.3.2 All parties hereto agree that in the performance of this Contract there shall  

be no discrimination against any employee or other person on account of age, race, color, sex, 

sexual orientation, handicap, disability, religious creed, ancestry or national origin, disabled or 

Vietnam-era or any other veteran status.  The School District, upon receipt of evidence of such 

discrimination by the Material Testing Consultant or its agents, employees, representatives, or 

Subconsultants, shall have the right, at its sole discretion, to terminate this Contract.  The Material 

Testing Consultant agrees to include this Paragraph 8.3, with appropriate adjustments for the 

identity of the parties, in any Subcontracts that are entered into for Services to be performed under 

this Contract. 

 

  8.3.3 The Material Testing Consultant shall not discriminate nor permit 

discrimination against any person because of race, color, religious creed, age, sex, national 

origin, ancestry, handicap, disability, sexual orientation, union membership, disabled or 

Vietnam-era or any other veteran status, or limited English proficiency in the performance of this 

Contract, including, but not limited to, preparation, manufacture, fabrication, installation, 

erection and delivery of all supplies and equipment.  In the event of receipt of such evidence of 

such discrimination by the Material Testing Consultant or its agents, employees or 

representatives, the School District shall have the right to terminate this Contract.  In the event of 

the continued refusal on the part of the Material Testing Consultant to comply with this anti-

discrimination provision, the Material Testing Consultant may be removed from the list of 

approved bidders of the School District.  The Material Testing Consultant agrees to include this 

Paragraph 8.3, with appropriate adjustments for the identity of the parties, in all Subcontracts 

which are entered into for work to be performed pursuant to this Contract. 

 

  8.3.4 M/WBE Participation.  The Material Testing Consultant shall ensure that 

minority-owned business enterprises (“MBEs”), and women-owned business enterprises 

(“WBEs”) have the maximum opportunity to participate in the performance of this engagement, 

and shall make a good-faith effort to achieve the goals.  [The Material Testing Consultant 

represents and certifies that it is a minority-owned business enterprise (MBE) firm or a woman-

owned business enterprise (WBE) firm or a dual minority-owned and woman-owned business 

enterprise (M/WBE) firm.]  The Material Testing Consultant [further] represents and certifies 

that it will include 15% to 20% participation with either a minority-owned business enterprise(s) 

(MBE) and/or a woman-owned business enterprise(s) (WBE) based on the total contract award 

in the performance of this School District Contract.  [The Material Testing Consultant [further] 

represents and certifies that it is a minority-owned business enterprise (MBE) or a woman-owned 

business enterprise (WBE) or a dual minority-owned and woman-owned business enterprise 

(M/WBE) firm and that it will perform 100% of the total amount of services provided in the 

performance of this School District Contract, as set forth in the Proposal, M/WBE Participation 

Plan.]  The Material Testing Consultant [further] represents and certifies that it will use the 

following MBE and/or WBE firms as Subconsultants under this Contract in the percentages 

listed as set forth in the Proposal, M/WBE Participation Plan: (1) 

___________________________________________________________ (_BE) – __%; (2) 
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______________________________________________________________ (_BE) – __%; and 

(3) _______________________________________________ – __%.  The Material Testing 

Consultant’s Proposal, M/W/BE Participation Plan, is attached as Exhibit F and incorporated by 

reference into this Contract.  The Material Testing Consultant’s Proposal, M/WBE Participation 

Plan, shall be enforceable as any other contractual term or condition of this Contract.  Sanction 

for breach of the Material Testing Consultant’s Proposal, M/WBE Participation Plan, may 

include suspension, cancellation of this Contract and/or debarment from future contracting 

opportunities with the School District. 

 

  8.3.5 The Material Testing Consultant shall not replace or substitute the 

MBE/WBE firms identified in Paragraph 8.3.4 and the Material Testing Consultant’s Proposal, 

M/WBE Participation Plan, without the prior written notice to and approval of the School 

District.  The Material Testing Consultant shall not increase or decrease the contract MBE/WBE 

percentages, or change the scopes of work, or increase or decrease the dollars amounts, if 

applicable, for the MBE/WBE firms identified in Paragraph 8.3.4 and the Material Testing 

Consultant’s Proposal, M/WBE Participation Plan, without the prior written notice to and 

approval of the School District.  The Material Testing Consultant shall promptly submit a revised 

M/WBE Participation Plan, for School District approval, before the Material Testing Consultant: 

(a) replaces or substitutes the MBE/WBE firms identified in Paragraph 8.3.4 and the Material 

Testing Consultant’s Proposal, M/WBE Participation Plan; or (b) increases or decreases the 

contract MBE/WBE percentages for the MBE/WBE firms identified in Paragraph 8.3.4 and the 

Material Testing Consultant’s Proposal, M/WBE Participation Plan; or (c) changes the scopes of 

work for the MBE/WBE firms identified in Paragraph 8.3.4 and the Material Testing 

Consultant’s Proposal, M/WBE Participation Plan; or (d) increases or decreases the dollars 

amounts, if applicable, for the MBE/WBE firms identified in Paragraph 8.3.4 and the Material 

Testing Consultant’s Proposal, M/WBE Participation Plan. 

 

8.4  Non-Discrimination. 

 

  8.4.1 Non-Discrimination in Hiring.  The Material Testing Consultant agrees 

that it will comply with provisions of the Philadelphia Fair Practices Ordinance administered by 

the Human Relations Commission of the City of Philadelphia, the Pennsylvania Human 

Relations Act, No. 222, October 27, 1955, as amended, 43 P.S. Section 951 et seq.; Title 7 of the 

Civil Rights Act of 1964, 42 U.S.C. Section 2000 et seq., and all pertinent regulations adopted 

pursuant to the foregoing in providing equal employment opportunities in connection with all 

work performed by it pursuant to this Contract.  The Material Testing Consultant, therefore, 

agrees: 

 

(1) That it will not discriminate nor permit discrimination by its  

agents, servants or employees against any employee or applicant for employment with regard to 

hiring, tenure or employment, promotion, or any other terms, conditions or privileges of 

employment because of race, color, religion, age, national origin, sex, ancestry, handicap or 

disability and will move aggressively as is hereinafter set forth to prevent same. 

 

(i) In all publications or advertisements for employees to work at 

the job site covered by this Contract placed by or on behalf of the Material 
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Testing Consultant, the Material Testing Consultant will state that all 

qualified applicants will receive consideration for employment without 

regard to race, color, religion, age, national origin, sex, ancestry, handicap 

or disability. 

 

(ii) The Material Testing Consultant will notify each labor union or 

workers’ representative from whom it seeks workers of the Material 

Testing Consultant’s commitment as set forth in its proposal, and request 

that each union or workers’ representative include minority group 

members and women among its referrals. 

 

(iii) The Material Testing Consultant will hire minority and female 

workers for the skilled and unskilled jobs required to perform this 

Contract in proportion to their availability in the relevant labor pools in the 

Philadelphia Metropolitan Statistical Area, or to their availability in its 

qualified applicant pool, whichever is greater. 

 

(iv) The Material Testing Consultant will post in conspicuous 

places available to its employees and to applicants for employment, a 

notice of fair practices to be provided by the Philadelphia Human 

Relations Commission. 

 

(v) The Material Testing Consultant will maintain a work 

environment free of harassment, intimidation and coercion, and will 

ensure that all on-site supervisory personnel are aware of and carry out the 

Material Testing Consultant’s obligation to maintain such a working 

environment. 

 

(2) That it will identify on each certified payroll form submitted to the 

School District those of its employees who are minority group members and those who are 

female.  As used here, “minority” means African American, Hispanic, Asian, or Native 

American.  The School District shall at all times have access to work site and to the Material 

Testing Consultant’s employment records to assure compliance with this subsection. 

 

(3) That it will maintain on forms to be supplied by the School  

District, the name, race, sex, national origin, skill or craft, address, telephone number, and source 

of referral of each applicant for employment, which record shall show which applicants were 

hired. 

 

   (4) That in the event apprentices are hired in any skilled craft area,  

the Material Testing Consultant will endeavor to hire equal numbers of culturally diverse male 

and female trainees in each skill area. 

 

  8.4.2 Non-Discrimination in Contracting.  It is the policy of the School 

District that business concerns owned and controlled by minority group members and women 

shall have full and fair opportunity to participate in performance of contracts let by the School 
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District. Participation of minority-owned and women-owned business enterprises must be 

meaningful and substantial in all phases of this Contract.  The Material Testing Consultant 

represents and agrees that it will use the minority-owned and women-owned business enterprises 

for the services and in the combined range of percentages listed in Paragraph 8.3.4 herein. The 

representations and agreements in Paragraph 8.4 herein are material representations of fact upon 

which reliance was placed when this transaction was entered into.  If it is later discovered or 

determined that the Material Testing Consultant has not made a good faith effort to comply with 

the listed combined M/W/BE range of percentages in Paragraph 8.3.4 herein, within the School 

District’s sole judgment, the School District may pursue available remedies, including 

suspension or debarment of the Material Testing Consultant from future School District work as 

non-responsible.   

 

  8.4.3 Liability of Subcontractors.  Any Subconsultant of the Material Testing 

Consultant shall have the same responsibilities and obligations as the Material Testing 

Consultant to comply with the provisions of this Paragraph 8.4 and shall be subject to the same 

penalties for failure to comply as set forth in Paragraph 8.4.4.  

 

  8.4.4 Penalties for Failure to Comply.   

 

(1) It is hereby agreed that failure to comply and demonstrate a good  

faith effort to comply with the foregoing requirements shall constitute a substantial breach of this 

Contract. 

 

   (2) In the event that the School District determines, after investigation,  

that the Material Testing Consultant or any Subconsultant has failed to comply with any 

provision of this Paragraph 8.4 and to demonstrate a good faith effort to comply, the School 

District may, in its sole discretion, invoke the termination provisions of this Contract or move to 

disqualify, suspend, or debar the Material Testing Consultant or any Subconsultant pursuant to 

Board Policy No. 621. 

 

   (3) The Material Testing Consultant or any Subconsultant, as the case 

may be, shall be given written notice of any determination of non-compliance and opportunity to 

achieve compliance within a time period to be specified in the notice. 

 

   (4) In the event the School District, after a hearing, determines to 

terminate the Contract, entered into under this Contract, for non-compliance with and failure to 

demonstrate a good faith effort to comply with the requirements of this Paragraph 8.4, all 

obligation on the School District’s part to perform this Contract shall cease except for the 

obligation to pay the Material Testing Consultant the sums due. 

 

 

Section 9.  Indemnification. 

 

 9.1  Indemnification. 

 

  9.1.1 The Material Testing Consultant agrees to assume liability for and does 
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specifically agree to indemnify, save, protect, and hold harmless the School District, its officers, 

employees, agents and members of the School Reform Commission and the Board of Education, 

from and against any and all liability, losses, claims, suits, actions, costs, damages and expenses 

(including, but not limited to, attorneys’ fees, court costs and legal expenses of whatever kind or 

nature) imposed on or asserted against the School District, and arising out of or in any way 

related to or resulting from the Material Testing Consultant’s carrying out the provisions of this 

Contract, including, but not limited to, any claim for actual or alleged loss of life, bodily injury, 

personal injury, or damage to property, alleged to have been caused, in whole or in part, by the 

negligent acts, errors, omissions, breaches of contract, intentional acts or omissions, or 

employment discrimination of the Material Testing Consultant, its officers, agents, employees, 

servants, or Subconsultants acting pursuant to this Contract; or arising out of this Contract with 

the School District and related to any claim whatsoever brought by or against any agent, servant, 

employee, or Subconsultant of the Material Testing Consultant for any alleged negligence or 

condition caused or contributed to, in whole or in part, by the School District; and from any 

claim for license fees or taxes for which the Material Testing Consultant is or may become 

responsible.  The Material Testing Consultant agrees that in the event that any employee of the 

Material Testing Consultant makes any claim or files a lawsuit against the School District for 

any alleged injury on School District property or in connection with services being performed by 

the Material Testing Consultant under this Contract that the Material Testing Consultant shall 

fully defend, indemnify and hold harmless the School District for all damages, losses and 

expenses which may result therefrom (including attorneys’ fees, court costs and legal expenses 

of whatever kind or nature).  This indemnity provision is expressly intended to waive the 

statutory immunity afforded to the Material Testing Consultant as an employer pursuant to 

§481(b) of the Pennsylvania Workers’ Compensation Act, 77 P.S. §481(b), and to permit the 

School District to seek contribution or indemnity from the Material Testing Consultant in the 

event that the School District is sued by an employee of the Material Testing Consultant.  The 

parties further intend that this waiver satisfy the judicial requirements applicable to an express 

waiver as articulated by the Superior Court of Pennsylvania in Bester v. Essex Crane Rental 

Corp. v. Russell Construction Co., 619 A.2d 304 (Pa.Super. 1993). 

 

  9.1.2 This indemnity provision is intended, inter alia, to protect the School 

District, its commission members, board directors, officers, agents, representatives and employees 

from all claims that are asserted by employees, agents, or workers of any contractors or consultants 

who are injured on or by School District real property, or on, by or as a result of School District 

personal property, or who assert an employment claim of any kind (including claims relating to the 

termination of employment) regardless of when the claim is made, from the commencement to the 

completion of this Contract, whether the death, injury, damage or loss to persons and/or property, or 

the economic loss, damage or expense, or employment discrimination, is due to School District 

negligence, in whole or in part, and is not limited to death, injury, damage or loss to persons or 

property, or economic loss, damage or expense, or employment discrimination, which occur in 

actual performance of this Contract, nor is this indemnity provision limited by the Pennsylvania 

Workers’ Compensation Act.  This indemnity provision shall not be construed to alter, limit, negate, 

abridge or otherwise reduce any other right or obligation of indemnity which would otherwise exist 

as to any party or persons described in this Contract, and is independent of whether or not the 

Material Testing Consultant or any of its Subconsultants has insurance.  
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  9.1.3 In the event the School District receives notice of a claim based upon the 

Material Testing Consultant’s services, omission or breach, the School District will promptly notify 

the Material Testing Consultant in writing of such claim and will require and permit the Material 

Testing Consultant to assume the defense of the School District, its officers, employees, agents and 

members of the School Reform Commission and the Board of Education, whenever and wherever 

under the circumstances indicated in Paragraph 9.1 herein, claims, suits or actions are brought 

against the School District, its officers, employees, agents or members of the School Reform 

Commission and the Board of Education.  The Material Testing Consultant shall require all 

insurance policies in any way related to the work and secured and maintained by the Material 

Testing Consultant and all tiers of its Subconsultants to include clauses stating each underwriter 

will waive all rights of recovery, under subrogation and otherwise, against the School District.    

 

  9.1.4 This Paragraph 9.1 (Indemnification) shall apply, particularly, but not 

exclusively, to the claims of the Material Testing Consultant and its officers, agents, representatives 

and employees, or the claims of any of its Subconsultants and their officers, agents, representatives 

and employees, against the School District, its officers, employees and agents, and the members of 

the School Reform Commission and the Board of Education.  Any violation of any of the provisions 

of this Paragraph 9.1 (Indemnification) by the Material Testing Consultant shall be deemed a 

material breach of this Contract.  The Material Testing Consultant and its officers, agents, 

representatives and employees, and all of its Subconsultants and their officers, agents, 

representatives and employees, shall have no claim against the School District, its officers, agents, 

representatives and employees, and the members of the School Reform Commission and the Board 

of Education for the acts, failures to act or negligence of the School District, directly or indirectly, or 

its officers, employees and members of the School Reform Commission and the Board of 

Education; and should this exculpatory clause be declared invalid by law, such invalidity shall in no 

manner affect or invalidate any or all other foregoing provisions in this Paragraph 9.1 

(Indemnification). 

 

 

Section 10.  Insurance. 

 

 10.1  Insurance.  Unless otherwise approved by the School District’s Office of Risk 

Management in writing, prior to commencing Services under this Contract, the Material Testing 

Consultant shall, at its sole cost and expense, procure and maintain in full force and effect, 

covering the performance of the Services required under this Contract, the types and minimum 

limits of insurance specified below.  All insurance shall be procured solely from reputable 

insurers who are financially responsible and authorized to do business on an admitted basis in the 

Commonwealth of Pennsylvania or otherwise acceptable to the School District Office of Risk 

Management.  All insurance must be procured through an insurance carrier or carriers, each of 

which shall have at least an A- (Excellent) FSC-XI rating from A.M. Best.  All insurance 

required herein, except the Professional Liability Insurance, shall be written on an “occurrence” 

basis and not a “claims-made” basis.  IN NO EVENT SHALL THE MATERIAL TESTING 

CONSULTANT COMMENCE PERFORMING ANY PART OF THE SERVICES UNTIL THE 

REQUIRED PROOF OF INSURANCE HAS BEEN DELIVERED TO THE SCHOOL 

DISTRICT.  The insurance shall provide for at least thirty (30) calendar days’ prior written 

notice to be given to the School District in the event that the Material Testing Consultant or its 
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insurer or insurers materially change, cancel, or non-renew any insurance policy.  The Material 

Testing Consultant shall advise the School District immediately upon receiving any notice of 

cancellation or nonrenewal of the required insurance.  The Material Testing Consultant shall 

ensure that the School District of Philadelphia, its commission members, board directors, 

officers, employees and agents shall be named as Additional Insureds on the General Liability 

Insurance policy and the Material Testing Consultant shall ensure that its insurer or insurers so 

endorse said policy.  The Material Testing Consultant shall procure and maintain an endorsement 

or endorsements stating that: (i) the coverage afforded the School District and its commission 

members, board directors, officers, employees and agents, as additional insureds, shall be 

primary to any other coverage available to them, and (ii) no act or omission of the School 

District commission members, board directors, officers, employees and agents shall invalidate 

the coverage, other than an act or omission that would constitute willful misconduct or gross 

negligence.  The Material Testing Consultant shall require its Subconsultants under this Contract 

to maintain the required levels of insurance. 

 

(a) WORKERS’ COMPENSATION AND EMPLOYERS’ 

      LIABILITY INSURANCE 

    (1)  Workers’ Compensation: Statutory Limits. 

    (2)  Employers’ Liability:  $500,000 Each Accident - Bodily Injury  

           by Accident; $500,000 Each Employee - Bodily Injury by  

           Disease; and $500,000 Policy Limit - Bodily Injury by 

           Disease. 

    (3)  Other states insurance coverage and Pennsylvania  

           endorsement. 

 

   (b)  COMMERCIAL GENERAL LIABILITY INSURANCE 

    (1)  Limit of Liability:  $1,000,000 per occurrence combined single  

           limit for bodily injury (including death) and property damage  

           liability; $1,000,000 personal and advertising injury;  

           $2,000,000 general aggregate and $2,000,000 aggregate for  

            products and completed operations.  The School District may 

           require higher limits of liability or aggregate coverages at any  

           time during the term of the Contract, if, in the School  

           District’s sole discretion, the potential risk warrants it. 

(2)  Coverage:  Premises operations; blanket contractual liability;  

           personal injury liability; products and completed operations; 

           independent contractors; employees and volunteers as 

       additional insureds; cross liability; and broad form property 

       damage (including completed operations). 

 

   (c)  AUTOMOBILE LIABILITY INSURANCE 

    (1)  Limit of Liability: $1,000,000 per occurrence combined single  

           limit for bodily injury (including death) and property damage  

           liability. 

                     (2)  Coverage:  Owned, non-owned, and hired vehicles when any  

           motor vehicle is used in connection with the Services  
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           required under this Contract. 

 

   (d)  CONSULTANT’S PROFESSIONAL LIABILITY INSURANCE 

    (1)  Limit of Liability: $2,000,000 with a deductible not to exceed  

           $50,000. 

    (2)  Coverage: Errors and omissions, including liability assumed 

           under this Contract. 

    (3)  Professional Liability Insurance may be written on a claims- 

           made basis provided that coverage for occurrences arising out  

           of the performance of the Services required under this 

Contract 

           shall be maintained in full force and effect for a retroactive 

           date prior to work and an extending       reporting period of 

three 

           (3) years after completion of work. 

 

   (e) EXCESS UMBRELLA INSURANCE 

    (1) Limit of Liability: at least $3,000,000 combined single 

limit and at least $3,000,000 aggregate limit with an  

additional insured endorsement for the School District on 

the liability policy.  

    (2) Coverage: Limits in excess of underlying limits in  

     underlying primary insurance policies and broader 

coverage 

than combined scope of underlying primary insurance 

policies and all aspects of this Contract (including general  

liability, automobile liability, workers’ compensation,  

employer liability, and professional liability).  

 

   (f)  ENVIRONMENTAL LIABILITY/CONTRACTOR’S   

         POLLUTION INSURANCE 

    

    (1)  Limit of Liability $1,000,000 with a deductible not to   

          exceed $100,000      

    (2)  Coverage:  Pollution Liability 

   (i) Remediation 5 Years Completed Operations 

   (ii) Pay on behalf of in lieu of indemnity 

   (iii) Occurrence form – Gradual and Sudden/Accidental  

    Pollution 

     (iv) Covered operations – all those performed by or on  

      behalf of the Named Insured 

 

(g)  VALUABLE PAPERS AND RECORDS COVERAGE 

 (1)  The Material Testing Consultant shall also purchase valuable  

        papers and records coverage for plans, specifications, 

drawings,  
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        reports, maps, books, blueprints and other printed  

        documents in an amount sufficient to cover the cost of  

        recreating or reconstructing valuable papers related to the  

           assigned Project(s).  

 

 10.2  Evidence of Insurance Coverage.  Certificates of Insurance evidencing the 

required coverages and Endorsements must specifically reference the School District Contract 

number for which they are being submitted, and the Material Testing Consultant shall attach a 

copy of each insurance certificate and Endorsement to this Contract.  The originals of the 

Certificate(s) of Insurance and Endorsements providing proof of insurance shall be submitted to 

the School District’s Contract Administrator at the following address set forth in Paragraph 16.1, 

Notices: 
 

The School District of Philadelphia  

Office of Risk Management 

440 North Broad Street, Suite 325 

Philadelphia, PA 19130-4015 

Attn.: Riccardo Zucaro, Director of Risk Management 

(Fax No.: 215-400-4591) 

 

  with a copy to: 

 

The School District of Philadelphia 

    Office of Capital Programs  

  440 North Broad Street, Suite 371 

  Philadelphia, PA 19130-4015 

Attn.: Gerald Thompson, Contracts Manager  

(Fax No.: 215-400-4731) 

 

Both submissions must be made at least ten (10) calendar days before Services are begun and 

again at least ten (10) calendar days before an Additional Term.  The ten (10) calendar day 

requirement for advance documentation of coverage may be waived in situations where such 

waiver will, in the sole judgment of the School District Director of Risk Management, benefit the 

School District; but under no circumstances shall the Material Testing Consultant actually begin 

Services (or continue Services, in the case of an Additional Term) without providing the required 

evidence of insurance.  The Endorsement adding the School District of Philadelphia as an 

additional insured must specifically reference the School District Contract number and be 

submitted to the School District Director of Risk Management and School District’s Contract 

Administrator at the above addresses.  The School District reserves the right to require the 

Material Testing Consultant to furnish certified copies of the original policies of all insurance 

required under this Contract at any time upon ten (10) calendar days’ written notice to the 

Material Testing Consultant. 

 

 10.3  Notice of Claim or Lawsuit.  The Material Testing Consultant shall advise the 

School District in writing, within ten (10) calendar days upon notification of a claim or lawsuit 

based upon the Material Testing Consultant’s services, omission or breach, that it will abide fully 
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by Paragraph 9.1 (Indemnification) and Section 10 (Insurance) of this Contract, and that the 

applicable insurance carrier(s) has (have) been advised to defend, indemnify, and hold harmless 

the School District in accordance with the provisions of Paragraph 9.1 (Indemnification) and 

Section 10 (Insurance) of this Contract.  The Material Testing Consultant shall not decline to 

provide the School District with full protection and coverage under Paragraph 9.1 

(Indemnification) and Section 10 (Insurance) of this Contract because some other contractor or 

consultant may, in whole or in part, be responsible for the occurrence, death, injury, damage, or 

loss to persons or property, or economic loss, damage, or expense, or because the School District 

may be a co-insured or an additional insured on some other contractor’s or consultant’s policy of 

insurance.  The Material Testing Consultant agrees that any violation of this Paragraph 10.3 of 

Section 10 (Insurance) shall be deemed a material breach of this Contract.  

 

 10.4  Self-Insurance.  The Material Testing Consultant may not self-insure any of the 

coverages required under this Contract without the prior written approval of the School District 

Director of Risk Management.  In the event that the Material Testing Consultant desires to self-

insure any of the coverages listed above, it shall submit to the School District’s Contract 

Administrator and School District Director of Risk Management, prior to the commencement of 

Services hereunder, a certified copy of the Material Testing Consultant’s most recent audited 

financial statement, and such other evidence of its qualifications to act as a self-insurer (e.g., 

State approval) as may be requested by the School District’s Contract Administrator or School 

District Director of Risk Management.  In the event such approval is granted, it is understood 

and agreed that the School District, its commission members, board directors, officers, 

employees and agents shall be entitled to receive the same coverages and benefits under the 

Material Testing Consultant’s self-insurance program that they would have received had the 

insurance requirements been satisfied by a reputable insurance carrier authorized to do business 

in the Commonwealth of Pennsylvania or otherwise acceptable to the School District Director of 

Risk Management.  If at the time of commencement of this Contract, the Material Testing 

Consultant self-insures its professional liability or workers’ compensation and employers’ 

liability coverage, the Material Testing Consultant may, in lieu of the foregoing, furnish to the 

School District Director of Risk Management and School District a current copy of the State 

certification form for self-insurance or a current copy of the State Insurance Commissioner’s 

letter of approval, whichever is appropriate.  The insurance (including self-insurance) 

requirements set forth herein are not intended and shall not be construed to modify, limit, or 

reduce the indemnifications made in this Contract by the Material Testing Consultant to the 

School District, or to limit the Material Testing Consultant’s liability under this Contract to the 

limits of the policies of insurance (or self-insurance) required to be maintained by the Material 

Testing Consultant hereunder. 

 

 

Section 11.  Confidentiality. 
 

 11.1  Confidential and Proprietary Information.  The Material Testing Consultant 

acknowledges that it will be exposed to confidential and proprietary information of the School 

District and that such confidential and proprietary information will be contained in papers, 

records, documents and materials belonging to the School District or stored on equipment owned 

and operated by the School District.  The Material Testing Consultant shall keep in strictest 
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confidence all information relating to this Contract and all information that may be acquired in 

connection with or as a result of this Contract, that is not generally know to others, or which the 

School District designates as confidential or proprietary.  The School District hereby designates 

the School District Data listed in Paragraph 11.3 as “Confidential and Proprietary Information”.  

During the term of this Contract and at any time thereafter, without the prior written consent of 

the School District, the Material Testing Consultant shall not publish, disclose, or use to its 

advantage, profit or gain any information which has been designated by the School District as 

proprietary or confidential, or which from the surrounding circumstances in good conscience 

ought to be treated by the Material Testing Consultant as proprietary or confidential, or any other 

information subject to a third party’s proprietary right, such as a copyrighted or trademarked 

work.  The term “Confidential or Proprietary Information” is not meant to include any 

information that is in the public domain.  Notwithstanding any other terms or conditions to the 

contrary, the Material Testing Consultant shall return to the School District all of the Confidential 

and Proprietary Information designated by the School District in Paragraphs 11.1 and 11.3 at the 

termination of this Contract. 

 

 11.2  Non-Disclosure.  The Material Testing Consultant and its employees, agents, 

Subconsultants, and any person or entity acting on its behalf (i) will maintain in strict 

confidentiality all of the “School District Data,” as defined and set forth in Paragraph 11.3; (ii) 

will not, without the School District’s written permission, divulge, disclose, communicate, or 

distribute any of the School District Data to any person or entity except as may be strictly 

necessary to perform this Contract; (iii) will not, without the School District’s written 

permission, in any way use any of the School District Data for their businesses or other 

advantage or gain (except as may be necessary to perform this Contract), including, without 

limitation, any use of the School District Data in any presentation, demonstration, or proposal to 

perform services, to the School District or to others, that may be conducted or created as part of 

their business activities or otherwise; (iv) will use the School District Data solely and exclusively 

in accordance with the terms of this Contract in order to carry out its obligations and exercise its 

rights under this Contract; (v) will afford the School District Data at least the same level of 

protection against unauthorized disclosure or use as the Material Testing Consultant uses to 

protect its own trade secrets, proprietary information, and other confidential information (but will 

in no event exercise less than reasonable care and protection); and (vi) will, immediately upon 

termination or expiration of this Contract, return all School District Data to the School District, 

destroy any and all copies of any School District Data that are in their possession, whether on 

paper or in electronic or other form, and if requested by the School District in writing, will 

certify in writing that there has been full compliance with this Paragraph 11.2. 

 

 11.3  School District Data.  Except as provided otherwise in Paragraph 11.4, the School 

District Data shall include any and all of the following, whether in electronic, microfilm, 

microfiche, video, paper, or other form, and any copies or reproductions thereof:  

 

  (a)  financial data, records, and information related to the assigned Project(s); 

and 

 

  (b) any Data provided by the School District to the Material Testing 

Consultant in connection with the Services provided by the Material Testing Consultant; and 
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  (c) any and all other records, documents, computer software (whether owned 

by the School District or licensed or otherwise furnished to the School District by third parties), 

and data furnished by the School District to the Material Testing Consultant in relation to the 

Services required under this Contract; and  

 

  (d) all records, documents, data, information, programs, and items of Services 

created by the Material Testing Consultant for the School District as part of the Services required 

under this Contract. 

 

 11.4  Exclusions.  School District Data shall not include any information or data which: 

 

(a) was known to the Material Testing Consultant prior to the commencement  

of its performance of this Contract, free of any obligation to keep it confidential, or is proprietary 

to the Material Testing Consultant; or 

 

  (b) was generally known to the public at the time of receipt by the Material 

Testing Consultant, or becomes generally known to the public through no act or omission of the 

School District; or 

 

  (c) was independently developed by the Material Testing Consultant without 

knowledge or use of any Data of the School District; or 

 

(d) is required to be disclosed by law or judicial process. 

 

 11.5  Remedy for Breach.  In the event of any actual or threatened breach of any of the 

provisions of this Section 11 by the Material Testing Consultant, and in addition to any other 

remedies that may be available to the School District in law or equity, the School District shall 

be entitled to a restraining order, preliminary injunction, permanent injunction, or other 

appropriate relief to specifically enforce the terms of this Section 11.  The parties agree that a 

breach of the terms of this Section 11 by the Material Testing Consultant would cause the School 

District injury not compensable in monetary damages alone, and that the remedies provided 

herein are appropriate and reasonable. 

 

 

Section 12.  Disputes.   
 

 12.1  Escalation.  The parties agree to exercise every reasonable effort to resolve 

disputes that may arise under this Contract through informal negotiation and cooperation.  If the 

parties are unable to resolve any dispute arising under this Contract, then a party claiming that a 

dispute has arisen in connection with this Contract or its subject matter will give prompt notice to 

the other party describing the dispute in reasonable detail.  Promptly after receipt of the Dispute 

Notice, the parties will negotiate in good faith to resolve the Dispute.  Either party may escalate 

the Dispute negotiations to higher level personnel, by notice to the other party, as specified 

below: 
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School District Material Testing Consultant Time After Dispute Notice 

Project Designer or  

Project Manager, Capital 

Programs 

Project  Designer 15 days 

Design Manager or 

Contracts Manager, Capital 

Programs 

Project Manager 15 days 

Interim Chief Operations 

Officer/Director of Capital 

Programs or Operations  

Manager of Capital 

Programs 

Principal in Charge 15 days 

 

 

 12.2  Tolling.  All limitations periods and the running of laches are tolled during the 

pendency of dispute resolution.  
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Section 13.  Project Stoppage, Suspension or Abandonment. 
   

 13.1  Stoppage or Abandonment.  The School District may order the Material Testing 

Consultant, in writing, to stop or abandon all or any part of its Services for the Work assignment(s), 

for the convenience of the School District, or for work stoppages beyond the control of the School 

District or the Material Testing Consultant.  Any increased costs incurred as a result of the stoppage 

or abandonment of the Work assignment(s) shall be an equitable amount determined by the School 

District and the Material Testing Consultant in view of all the facts and circumstances.  If, however, 

the Work assignment(s) is(are) abandoned, the School District shall pay the Material Testing 

Consultant for all Services performed and Reimbursable Expenses incurred to the date of 

abandonment in accordance with Paragraph 14.1, Termination for Convenience, of this Contract.  

 

13.2  Suspension for Convenience.  The School District shall have the right, at any time 

during the term of this Contract, to suspend all or any part of the Services, for the convenience of 

the School District, for the period of time that the School District, in its sole discretion, 

determines to be in the best interest of the School District, upon thirty (30) days’ prior written 

notice to the Material Testing Consultant (except that in the event of a public emergency, as 

determined by the School District, no such period of notice shall be required.).  

 

  13.2.1 If a suspension of the Services pursuant to this Paragraph 13.2 is for 

greater than thirty (30) days, the Material Testing Consultant shall have the right to submit a 

claim to the School District for the payment of costs for all Services performed and Reimbursable 

Expenses incurred in accordance with the provisions of this Contract prior to the effective date of 

the suspension. 

    

  13.2.2 The Material Testing Consultant shall be entitled to a one-day extension of 

the time of performance provided in this Contract for each day that it is suspended pursuant to 

this Paragraph 13.2.    

 

  13.3.3 The School District shall have the right, during the period of any 

suspension pursuant to this Paragraph 13.2, to terminate this Contract as provided in Section 14, 

in Section 6, and elsewhere in this Contract. 

 

 

Section 14.  Termination.  

 

 14.1  Termination for Convenience. 

 

  14.1.1 Termination for Convenience.  The School District shall have the right 

to terminate this Contract, in whole or in part, for the convenience of the School District, that is, 

for any reason or for no reason at all, at any time, upon thirty (30) calendar days’ prior written 

notice to the Material Testing Consultant.  Such termination for convenience shall be, at the 

School District’s sole discretion, and without penalty, cost, or liability to the School District.  
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  14.1.2 Effect of Termination for Convenience or Similar Grounds.   

 

   (a) The Material Testing Consultant shall be entitled to payment from 

the School District for any Services satisfactorily performed and Reimbursable Expenses incurred in 

accordance with the provisions of this Contract prior to the effective date of termination.  

  

   (b) Whether the termination occurs in the Initial Term or an Additional 

Term, the Material Testing Consultant shall continue to perform this Contract in accordance with 

its terms through the effective date of the termination, and shall make diligent efforts to mitigate 

all costs and losses associated with the termination.   

   

   (c) The School District shall incur no liability beyond such stated 

amount for any Services that are terminated under Paragraph 14.1, Termination for Convenience, 

Paragraph 6.11, Unavailability of Funds, or Paragraph 6.12, Crossing Fiscal Years.  Without 

limiting the generality of the foregoing, in no event shall the Material Testing Consultant be 

entitled to receive, or to submit any claim for, any of the following costs directly or indirectly 

caused by the termination:  (i) field or home office overhead; or (ii) costs caused by or related to 

loss of productivity or loss of profit related to the Services and this Contract, or to any other 

Contract or services that the Material Testing Consultant performed or could have performed but 

was prevented from performing because of the termination or its commitment to the Services.   

 

   (d) In the event the School District partially terminates this Contract 

pursuant to this Paragraph 14.1.1, the Material Testing Consultant shall continue to perform this 

Contract in accordance with its terms with respect to all Services not terminated.  The School 

District shall pay the Material Testing Consultant in accordance with this Contract for Services 

that are not terminated.  

 

 14.2  Termination for Default.   

 

  14.2.1 Event of Default.  Each of the following constitutes an Event of Default 

by the Material Testing Consultant under this Contract. 

 

   (a) The Material Testing Consultant’s failure to comply with any 

material provision, term, or condition of this Contract; 

 

   (b) the appointment of a receiver, trustee or custodian to take 

possession of all or substantially all the assets of the Material Testing Consultant for the benefit 

of creditors, or any action taken or suffered by the Material Testing Consultant under any federal 

or state insolvency, bankruptcy, reorganization, moratorium or other debtor relief act or statute, 

including the Material Testing Consultant’s filing for bankruptcy, and the filing of an involuntary 

petition against the Material Testing Consultant under the federal bankruptcy code or any similar 

state or federal law which remains undismissed for a period of forty-five (45) days; 

 

   (c) material misrepresentation or material falseness or inaccuracy of 

any representation or commitment of the Material Testing Consultant contained in this Contract, 

or in any other document submitted to the School District by the Material Testing Consultant in 
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relation to the Services, the RFP, or the Proposal, or otherwise by the Material Testing 

Consultant directly or indirectly to the School District in connection with the School District’s 

decision to execute, deliver and perform this Contract; 

 

   (d) failure of the Material Testing Consultant to provide, within five 

(5) business days, assurance reasonably acceptable to the School District that it can perform the 

Work in conformity with the terms of the Contract if (1) the School District has a reasonable 

basis to believe at any time during the term of the Contract that the Material Testing Consultant 

will not be able to perform the Work, and (2) the School District demands in writing assurance of 

the Material Testing Consultant’s performance; 

 

   (e) misappropriation by the Material Testing Consultant of any funds 

provided under this Contract or failure by the Material Testing Consultant to notify the School 

District upon discovery of any misappropriation;  

 

   (f) indictment of or other issuance of formal criminal charges against 

the Material Testing Consultant or any of its directors, employees or agents or any of the 

directors, employees or agents of a Subcontractor or any criminal offense or any other violation 

of Applicable Law directly or indirectly relating to this Contract or the Work or Services 

required under this Contract, or which adversely affects the Material Testing Consultant’s 

performance of this Contract in accordance with its terms, whether or not a court of law or other 

tribunal ultimately accepts a verdict or plea of guilty or no contest regarding the charged offense;  

 

   (g) disregards laws, ordinances, rules, regulations or orders of any 

public authority having jurisdiction over the capital project(s) or the Services; 

 

   (h) debarment or suspension of the Material Testing Consultant or any 

director, agent, or employee or any person controlling, under common control with, or controlled 

by, the Material Testing Consultant under a federal, state or local law, rule or regulation; 

 

   (i) failure by the Material Testing Consultant to comply with any 

term, covenant or condition set forth in Paragraph 16.18, Tax Compliance, or the breach of any 

of the Material Testing Consultant’s representations and warranties set forth in Paragraph 3.2, 

Material Testing Consultant’s Representations, Warranties and Commitments. 

 

  14.2.2 Notice and Cure.  If the Material Testing Consultant commits or permits 

an Event of Default, the School District shall notify the Material Testing Consultant in writing of 

its determination that an Event of Default has occurred, and shall specify in reasonable detail the 

nature of the Default.  Except for the breaches set forth in subparagraphs (b) through (i) of this 

Paragraph 14.2, the Material Testing Consultant shall have ten (10) business days from receipt of 

that notice to correct the Event of Default.  If the Event of Default is not cured within that time 

period, the School District may terminate this Contract by providing the Material Testing 

Consultant with written notice of Termination for Default. The School District may extend such 

time period, at its sole discretion, if there is evidence of the Material Testing Consultant’s good 

faith effort to cure the Event of Default within such time period.  No notice from the School 

District or period of cure shall be required before invoking the remedies described in Paragraph 
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14.4, Additional Remedies of the School District, of this Contract if: (1) the Material Testing 

Consultant has temporarily or permanently ceased performing the Work; (2) an emergency has 

occurred relating to the Work, and that emergency requires immediate exercise of the School 

District’s rights or remedies, as determined by the School District in its sole discretion; (3) the 

School District has previously notified the Material Testing Consultant more than once in the 

preceding twelve (12) month period of any Event of Default under this Contract; (4) an Event of 

Default occurs as described in Paragraphs 14.2.1(e), (f), or (h); or (5) the Material Testing 

Consultant breaches any of its obligations under Paragraph 16.13, Background Checks 

(Criminal, Child Abuse and FBI), or Paragraph 8.4, Non-Discrimination.  Nothing set forth in 

this Paragraph shall limit the School District’s rights under Paragraph 14.5, Additional Remedies 

of the School District. 

 

 14.3  Termination Duties.  Upon receipt of a Termination Notice from the School 

District, the Material Testing Consultant shall take immediate action toward the orderly 

discontinuation of Services under this Contract.  The Material Testing Consultant shall exercise 

due care and caution to protect and secure completed Work.  Upon expiration or termination of 

this Contract, the Material Testing Consultant shall be responsible for taking all actions 

necessary to accomplish an orderly discontinuation of performance of Services, and for 

collecting, assembling, and transmitting to the School District, at the Material Testing 

Consultant’s sole expense, all materials, reports, estimates, data, and other documentation which 

were obtained, prepared or developed as part of the Services required under this Contract.  

Materials, reports, estimates, data and documentation shall be clearly labeled and indexed, to the 

satisfaction of the School District, and delivered to the School District by the Material Testing 

Consultant, within thirty (30) calendar days after receipt of a Termination Notice from the 

School District, or in such shorter period as the School District may specify in its Termination 

Notice. 

 

14.4  Consent to Use of Another Material Testing Consultant upon Termination for 

Default.  If the Material Testing Consultant is performing architectural design services as may 

be incidental to its roofing  analysis and roofing design services, then in the event of termination 

under this Contract due to the default of the Material Testing Consultant, the Material Testing 

Consultant consents to the School District’s selection of another Material Testing Consultant of the 

School District’s choice to assist the School District in any way in completing the assigned 

Project(s).  The Material Testing Consultant further agrees to cooperate and provide any 

information requested by the School District in connection with the completion of the assigned 

Project(s).  The Material Testing Consultant authorizes the making of any reasonable changes to the 

design of the assigned Project(s) by the School District and such other Material Testing Consultant 

as the School District may desire.  In the event that another Material Testing Consultant is selected 

or changes are made to the design of the assigned Project(s), the School District agrees to indemnify 

and hold harmless the Material Testing Consultant and its officers and employees from any liability 

arising from use and changes to the design and design documents, including costs of litigation, 

reasonable attorneys’ fees and time spent by the Material Testing Consultant and its Subconsultants 

attending depositions and court proceedings.   

 

14.5  Additional Remedies of the School District.  In the event the Material Testing 

Consultant commits or permits an Event of Default, the School District may, in its sole 
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discretion, exercise one or more of the following remedies, in addition to or in lieu of the 

termination remedy provided in Paragraph 14.1: 

 

  (a) terminate this Contract in part only, in which case the Material Testing 

Consultant shall be obligated to perform this Contract to the extent not terminated; or 

 

(b) perform (or cause a third party to perform) the Services and this Contract,  

in whole or in part, including, without limitation, obtaining or paying for any required insurance 

or performing other acts capable of performance by the School District.  The Material Testing 

Consultant shall be liable to the School District, as damages, for all sums paid by the School 

District and all expenses incurred by the School District (or a third party) pursuant to this 

Paragraph 14.5, together with interest at the prime rate of interest as published from time to time 

by the Wall Street Journal, plus five percentage points (5.0%), from the date of the School 

District’s incurring of such costs.  The School District shall not in any event be liable for 

inconvenience, expense, loss of profits, or other damage incurred by the Material Testing 

Consultant by reason of such performance or paying such costs or expenses, and the obligations 

of the Material Testing Consultant under this Contract shall not be altered or affected in any 

manner by the School District’s exercise of its rights under this Section 14; or 

 

  (c) withhold payment of, or offset against, any funds payable to or for the 

benefit of the Material Testing Consultant; or 

 

(d) collect, foreclose or realize upon any bond, collateral, security or 

insurance  

provided by or on behalf of the Material Testing Consultant; or 

 

(e) exercise any other right or remedy it has or may have at law, in equity, or 

under this Contract, including but not limited to a legal action for breach and damages against 

the Material Testing Consultant; and,  

 

  (f) in addition to, and not in lieu of, the foregoing remedies, the School 

District shall have the right to stop the Services or any portion thereof in the event the Material 

Testing Consultant fails to remedy any defects in any of the Services, or commits or permits any 

other event of default, following written notice by the School District, or fails to carry out any 

portion of the Services in accordance with this Contract, by issuing its written Stop Work Order, 

which shall be signed by the Interim Chief Operations Officer/Director of Capital Programs or 

Operations Manager of Capital Programs.  Any Stop Work Order shall state in reasonable detail 

the cause(s) for its issuance.  Upon receiving a stop work order, the Material Testing Consultant 

shall immediately cease working on that portion of the Services specified in the Stop Work 

Order until the School District notifies the Material Testing Consultant in writing that the cause 

for the Stop Work Order has been eliminated, and directs the Material Testing Consultant in 

writing to resume the Services.  The Material Testing Consultant shall resume the Services 

immediately upon receipt of such written notice from the School District.  

 

  14.5.1 Specific Performance.  The Material Testing Consultant’s Work 

represents unique services not otherwise readily available to the School District.  Accordingly, 
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the Material Testing Consultant acknowledges that, in addition to all other remedies, the School 

District shall have the right to enforce the terms of this Contract by a decree of specific 

performance or an injunction, or both, restraining a violation, or attempted or threatened 

violation, of any term, covenant or condition set forth in this Contract. 

  

 14.6  Concurrent Pursuit of Remedies; No Waiver or Duty to Exercise.  The School 

District may exercise any or all of the remedies set forth in this Section 14, each of which may be 

pursued separately or in connection with such other remedy or remedies as the School District, in 

its sole discretion, shall determine.  The School District may in its sole discretion elect not to 

exercise any of the remedies set forth in Section 14 and may permit the Material Testing 

Consultant to continue to perform the Work.  No extension or indulgence granted by the School 

District to the Material Testing Consultant shall operate as a waiver of any of the School 

District’s rights in connection with this Contract.  The rights and remedies of the School District 

as described in this Section 14 and elsewhere in this Contract shall not be exclusive and are in 

addition to any other rights or remedies available to the School District under this Contract, at 

law, or in equity.  Nothing contained in this Section 14 shall create a duty on the part of the 

School District to exercise any rights granted to it hereby for the benefit of the School District, or 

for the benefit of the Material Testing Consultant, or any person or entity other than the School 

District. 

 

 

Section 15.  Certification Regarding Debarment, Suspension and Ineligibility. 

 

15.1  Certification.  By signing this Contract, in addition to binding itself to the terms 

and conditions of this Contract, the Material Testing Consultant hereby certifies for itself, its 

principals and including, without limitation, its Subcontractors, if any, that none of them, nor any 

other person controlling, controlled by, or under common control with, the Material Testing 

Consultant, are presently debarred, suspended, proposed for debarment, declared ineligible for 

contracts, bids, requests for proposals or contract awards, or voluntarily excluded from 

performing the services under this Contract by any Federal government or Commonwealth of 

Pennsylvania or City department or agency or any school district. 

 

15.2  Explanation.  In the event the Material Testing Consultant is unable to certify to 

any of the statements in the above certification, the Material Testing Consultant shall provide an 

immediate written explanation to the School District administrator named in Paragraph 7.1 of 

this Contract. 

 

15.3  Notice.  The Material Testing Consultant shall provide immediate written notice 

to the School District administrator named in Paragraph 7.1 of this Contract if at any time, during 

the term of this Contract, the Material Testing Consultant learns that the above certification was 

erroneous when the Material Testing Consultant signed this Contract or subsequently became 

erroneous by reason of changed circumstances. 

 

15.4  Remedies.  If the Material Testing Consultant is unable to certify to any statements 

in the above certification, or has falsely certified, then in that event the School District, at its sole 

discretion, may immediately terminate this Contract without any liability or obligation of the 
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School District to the Material Testing Consultant, and the Material Testing Consultant shall 

reimburse the School District for any and all reasonable costs incurred by the School District as a 

result of any investigation by the federal government or the Commonwealth of Pennsylvania 

concerning the Material Testing Consultant’s compliance with the terms and conditions of this 

Contract that results in the debarment or suspension of the Material Testing Consultant. 

 

15.5  Compensation.  If the compensation paid to the Material Testing Consultant is 

derived from federal government or Commonwealth of Pennsylvania grant funds, the Material 

Testing Consultant must bill the School District for any outstanding compensation owed to the 

Material Testing Consultant within thirty (30) days after the ending date of this Contract, as set 

forth in Section 2 (Term of Contract).  In the event the Material Testing Consultant does not bill 

the School District for the balance of any compensation within said 30-day time period, the 

School District, in its sole discretion, reserves the right to withhold payment of the balance of the 

compensation to the Material Testing Consultant because of the unavailability of federal 

government or Commonwealth of Pennsylvania funds, in which event the School District shall 

not be liable to the Material Testing Consultant for the balance of the compensation. 

 

15.6  Survival.  This Section 15 shall survive termination of this Contract. 

 

 

Section 16.  Miscellaneous Provisions. 

 

 16.1  Notices.  Any notice or communication required or permitted to be given under this 

Contract shall be given in writing, and shall be personally delivered by hand with receipt 

obtained, by a national overnight express carrier (e.g., Federal Express, Express Mail), by 

facsimile (with copy by registered or certified United States mail, return receipt requested, 

postage prepaid), or by registered or certified United States mail, return receipt requested, 

postage prepaid, addressed as follows: 

 

IF TO SCHOOL DISTRICT: 

 

Attn.: Danielle Floyd, Interim Chief Operations Officer/ 

Director of Capital Programs  

or Nicole Ward, Design Manager of Capital Programs 

   The School District of Philadelphia 

   Office of Capital Programs   

  440 North Broad Street, Suite 371 

  Philadelphia, PA 19130-4015 

   Telephone number: (215) 400-4730 

   Facsimile number: (215) 400-4731 

 

   IF TO MATERIAL TESTING CONSULTANT: 

  

  Attn.: ______________________________________ 

   ______________________________________ 

  ______________________________________ 
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   ______________________________________ 

   ______________________________________ 

 Telephone number: ___________________ 

   Facsimile number: ____________________ 

 

If mailed, such notice or communication shall be deemed to have been given on actual receipt by 

the intended recipient. 

 

 16.2  Governing Law.  This Contract and all disputes arising under this Contract shall be 

governed, construed, and decided in accordance with the substantive laws of the Commonwealth 

of Pennsylvania. 

 

 16.3  Forum; Consent to Jurisdiction.  The parties agree that when any dispute between 

the parties cannot be amicably resolved and resort is made to legal action, any lawsuit, action, 

claim, or legal proceeding involving, directly or indirectly, any matter arising out of or related to 

this Contract, or the relationship created or evidenced thereby, shall be brought exclusively in a 

federal or state court of competent jurisdiction in and only in Philadelphia County, Pennsylvania.  

It is the express intent of the parties that jurisdiction over any lawsuit, action, claim, or legal 

proceeding shall lie exclusively in this forum.  The parties further agree not to raise any 

objection, as to forum or venue, to any lawsuit, action, claim, or legal proceeding which is 

brought in this forum, and the parties expressly consent to the jurisdiction and venue of this 

forum. 

 

 16.4  Contract Documents; Order of Precedence.  The Contract Documents shall 

consist of the following: this Contract, Exhibits A-F to this Contract, and the Proposal (as 

modified hereby).  In the event of conflict or variance between the body of this Contract 

(Sections 1-16) and any other document comprising the Contract Documents, this Contract shall 

govern.  Conflicts and variances among the documents comprising the Contract Documents shall 

be resolved by giving precedence in the following order: This Contract, the Exhibits, and the 

Proposal. 

 

 16.5  School District Liability; Responsibility or Risk of Loss.  Notwithstanding any 

other provisions of this Contract or any Addenda or Exhibits to the contrary, the School District, 

its officers, employees and agents and the members of the School Reform Commission and the 

Board of Education retain their statutory governmental, official and any other immunity as 

provided pursuant to the Applicable Law, including 42 Pa C.S.A. §§8501 and 8541 et seq., and 

do not waive the defenses of governmental and official immunity derived from such laws.  The 

Material Testing Consultant acknowledges that the School District: 

 

(a) Is a local agency, as defined in 42 Pa. C.S.A. §8501, §8541, and, 

 

(b) Does not waive, for itself or for its officers, employees, or agents, or for 

the members of the School Reform Commission and Board of Education, 

the defenses of statutory governmental or official immunity or any other 

defenses or immunities available to it or any of them. 
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The School District does not waive for itself or for its officers, employees, agents, or for the 

members of the School Reform Commission and Board of Education, any other defenses or 

immunities available to it or any of them. 

 

 16.6  Compliance with Laws and Regulations.  All services performed and documents 

prepared by the Material Testing Consultant shall strictly conform to all federal, state, and local 

laws, statutes, codes, and ordinances and the applicable rules, regulations, policies, methods and 

procedures of the School District and all governmental bodies, boards, bureaus, offices, 

commissions, and other agencies. 

 

16.7  Publicity.  Neither the School District nor the Material Testing Consultant shall 

publicize this Contract or the Services, or attribute any comments or views about this Contract or 

the Services to employees or agents or officials of the other party, by press conference, press 

release, advertising or public relations materials without the prior written consent of the other 

party, which consent shall not be unreasonably withheld; provided, however, that nothing in this 

Paragraph 16.7 shall be construed to prohibit either party from making any disclosure relating to 

this Contract or Services that is required under federal or state securities laws or state or local 

election laws, or to prohibit either party from publicizing, with reasonable prior notice to the 

other party, the fact that this Contract has been entered into, the subject matter of this Contract, 

or the amount of this Contract.  Except as may be required for its performance of this Contract, or 

as mutually agreed by the School District and the Material Testing Consultant, the Material 

Testing Consultant shall refer all press and public inquiries regarding the Work assignment(s) to the 

School District’s designated representative during the term of this Contract.  At any time thereafter, 

the Material Testing Consultant may respond to press and public inquiries regarding the Work 

assignment(s) following notice to the School District’s designated representative.  During the term 

of this Contract, the Material Testing Consultant shall provide reasonable assistance to the School 

District in public relations activities, and shall prepare appropriate information for, and when 

requested, attend public meetings regarding the Work assignment(s). 

 

16.8  General Publication Rights.  The Material Testing Consultant agrees with regard 

to publication of reports, studies, or other works developed in the course of this Contract as a 

result thereof, that the publication will not contain information supplied to the Material Testing 

Consultant by the School District which is confidential, or which identifies students, employees, 

or officers of the School District by name without first obtaining their written consent.  The 

School District shall be allowed to review and suggest revisions to any proposed publication in 

which it is named for thirty (30) calendar days prior to submission for publication.  Title to and 

the right to determine the disposition of any copyrights and copyrightable materials first 

produced by the Material Testing Consultant as a result of performance of this Contract shall 

remain with the Material Testing Consultant. 

 

16.9  Conflict of Interest. 

 

 16.9.1 Disclosure of Conflict of Interest.  The Material Testing Consultant 

represents, warrants and covenants that it has no public or private interest which does or may 

conflict in any manner with the performance of the Work and that neither it, nor any of its 

directors, officers, members, partners, employees or Subconsultants, has or shall during the Term 
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acquire, directly or indirectly, any such interest.  The Material Testing Consultant shall promptly 

and fully disclose to the School District’s Contract Administrator all interests which may 

constitute such a conflict.    

 

  16.9.2 Improper Gift; Improper Relationship.  The Material Testing Consultant 

represents, warrants and covenants that it has not directly or indirectly offered or given and shall 

not directly or indirectly offer or give any payment, loan, subscription, advance, deposit of 

money, services or anything of more than nominal or minimal value to any School District 

employee who participated in the decision to authorize or enter into this Contract.  The Material 

Testing Consultant warrants that, to its knowledge, neither a School District employee or officer 

who participated in the decision to enter into this Contract, nor any member of the employee’s 

immediate family, receives more than $1,000 per year from the Material Testing Consultant, has 

a direct or indirect investment worth $1,000 or more in the Material Testing Consultant or is a 

director, officer, partner, trustee or employee of the Material Testing Consultant.  

 

16.10  School District Officers and Employees Not to Benefit.  The Material Testing 

Consultant shall not make any payment or give anything of more than nominal value to any 

School District official or employee except in accordance with Applicable Law and School 

District policy.  The Material Testing Consultant shall comply with the School District Vendor 

Code of Ethics, and also, to the extent applicable, with the School District’s Code of Ethics for 

School District officers and employees.  The Material Testing Consultant shall disclose to the 

School District, with each invoice submitted, the name(s) of each School District official(s) or 

employee(s) who receive payment from the Material Testing Consultant, the amount such 

official or employee receives and the services rendered by the official or employee in 

consideration of the payment.  Any fees or compensation paid by the Material Testing 

Consultant to the School District officials or employees in violation of School District policy and 

Applicable Law shall be recoverable from the Material Testing Consultant as damages. 

 

 16.11  Non-Solicitation.  Neither party shall solicit the employment of any employee of 

the other party who has been assigned responsibilities under this Contract for the period of 

twelve (12) months following termination of responsibilities of each such employee.  The School 

District agrees that it will not, directly or indirectly, for any reason, either during the term of this 

Contract or for a period of twelve (12) months after the termination of this Contract, without 

regard to the reason for termination, engage, utilize, or employ any employee or subconsultant of 

the Material Testing Consultant. 

 

 16.12  Assignment of Material Testing Consultant’s Employees.  The Material Testing 

Consultant agrees not to assign any person dismissed from School District employment to 

perform services under this Contract.  The Material Testing Consultant further agrees to reassign 

immediately any person the School District finds unacceptable or incapable of performing 

contractual requirements. 

 

16.13  Background Checks (Criminal, Child Abuse and FBI).  

 

  16.13.1 In accordance with 24 P.S. §1-111, as amended, and 23 Pa. C.S.A. 

§§6303, 6344 and 6354-6358, as amended, before starting any Services under this Contract, the 
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Material Testing Consultant shall submit to the School District, for inspection and copying, the 

originals of a current (i.e., processed by the Commonwealth of Pennsylvania within one (1) year 

prior to the Material Testing Consultant’s starting Services) criminal history record information 

report and child abuse history official clearance statement for the Material Testing Consultant, if 

the Material Testing Consultant is an individual, and for each of the Material Testing 

Consultant’s and any of its Subconsultant’s employees, officers, agents, servants, or 

Subconsultants who will have direct contact with children while performing any of the Services 

under this Contract.  In accordance with 24 P.S. §1-111, as amended, before starting any 

Services under this Contract, the Material Testing Consultant shall also submit to the School 

District, for inspection and copying, the original of a current report of the Federal Bureau of 

Investigation federal criminal history record information for the Material Testing Consultant, if 

the Material Testing Consultant is an individual, and for each of the Material Testing 

Consultant’s and any of its Subconsultant’s employees, officers, agents, servants, or 

Subconsultants who will have direct contact with children while performing any of the Services 

under this Contract.  Commonwealth Board of Education regulations define “direct contact”; see 

22 Pa. Code § 8.1.    

 

 16.13.2 Arrests; Convictions.  The Material Testing Consultant shall 

comply and shall ensure that its officers, employees, agents and Subconsultants comply with the 

requirements of 24 P.S. §1-111(j), which mandates, among other things, reporting within 

seventy-two (72) hours by any officer, employee or agent of the Material Testing Consultant or 

of any Subconsultant of an arrest or conviction for an offense listed in 24 P.S. §1-111(e).  The 

Material Testing Consultant shall report to the School District, in a prompt and timely manner, 

all notices and reports required, and all checks conducted, under 24 P.S. §1-111(j). 

 

 16.13.3 Report of Child Abuse.  The Material Testing Consultant shall 

comply and shall ensure that its officers, employees, agents and Subconsultants comply with the 

requirements of 62 Pa. C.S.A. §6344.3(g), which mandates, among other things, written notice 

by any officer, employee or agent of the Material Testing Consultant or of any Subconsultant 

within seventy-two (72) hours after having received notification of being named as a perpetrator 

in a founded or indicated report of child abuse.  The Material Testing Consultant shall report to 

the School District, in a prompt and timely manner, all notices required under 62 Pa. C.S.A. 

§6344.3(g). 

 

  16.13.4 The Material Testing Consultant’s failure to comply with any 

requirement of 24 P.S. §1-111, as amended, and 23 Pa. C.S.A. §§6344 and 6354 through 6358 

shall be deemed a material breach of this Contract, thereby giving the School District the right, at 

its sole discretion, to immediately terminate this Contract with no further obligation or 

responsibility on the part of the School District. 

 

16.14  Successors and Assigns.  The School District and the Material Testing 

Consultant, respectively, bind themselves, their heirs, executors, administrators, successors, 

permitted assigns and legal representatives to the other party to this Contract, and to the heirs, 

executors, administrators, successors, permitted assigns and legal representatives of such other 

party with respect to all covenants of this Contract.  The parties hereto bind themselves, their 

heirs, executors, administrators, successors, permitted assigns and legal representatives for the 
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faithful performance of this Contract. 

 

 16.15  Examination of Records.  The Material Testing Consultant agrees, upon request 

and without expense to the School District, to make available its books and records concerning 

charges, fees and costs under this Contract, in the administrative offices of the School District, 

for inspection by appropriate School District agents.  The Material Testing Consultant agrees that 

the School District shall, until the expiration of three (3) years after final payment under this 

Contract or six (6) years after termination of this Contract, whichever is later, have access to and 

the right to examine and copy directly pertinent books, documents, papers and records of the 

Material Testing Consultant directly related to this Contract which have not been previously 

delivered to the School District.  The period of access and examination for records shall continue 

during any litigation and until the settlement of claims arising out of the performance of this 

Contract. 

 

 16.16  Survival.  Any and all provisions set forth in this Contract which, by its or their 

nature, would reasonably be expected to be performed after the termination of this Contract shall 

survive and be enforceable after such termination, including, without limitation, the following: 

 

(a) Any and all liabilities, actual or contingent, which shall have arisen in  

connection with this Contract; 

(b) The Material Testing Consultant’s representations and covenants set forth 

herein; 

(c) Section 6, Compensation and Payment; 

(d) Section 9, Indemnification; 

(e) Section 11, Confidentiality; 

(f) Section 12, Disputes; 

(g) Section 14, Termination; 

(h) Section 15, Certification regarding Debarment, Suspension and  

Ineligibility;  

(i) Paragraph 16.2, Governing Law; 

(j) Paragraph 16.3, Forum; Consent To Jurisdiction; and 

(k) Paragraph 16.4, Contract Documents; Order of Precedence. 

 

 16.17  Taxes.  

 

  16.17.1 City of Philadelphia Taxes.  The Material Testing Consultant 

may incur liability for payment of one or more of the following taxes levied by the City of 

Philadelphia; (a) Mercantile License Tax; (b) Net Profits Tax; (c) City Wage Tax; and (d) 

Business Privilege Tax. The Material Testing Consultant, if not already paying any such taxes, 

shall promptly apply to the City of Philadelphia, Department of Revenue, for a tax account 

number and shall file the appropriate business tax returns as provided by law. 

 

  16.17.2  Sales and Use Tax.  The Material Testing Consultant agrees to 

execute all documents requested by the School District or its representative, and to provide 

prompt access to the School District or its representative, to all documents of the Material 

Testing Consultant and its Subconsultants related to the Services performed on the Project, to 
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assist the School District in making a claim or filing a petition for a refund of sales and/or use 

tax.  The Material Testing Consultant hereby assigns to the School District all of its right, title 

and interest in any sales or use tax paid or reimbursed by the School District that may be 

refunded as a result of any documentation, services, labor, supplies, tools, materials, or 

equipment purchased in connection with this Contract.  The Material Testing Consultant 

authorizes the School District, in its own name or the name of the Material Testing Consultant, to 

file a claim for a refund of any sales or use tax subject to this assignment.  Likewise, the School 

District hereby assigns to the Material Testing Consultant all of its right, title and interest in any 

sales or use tax paid by the Material Testing Consultant and not reimbursed by the School 

District that may be refunded as a result of any documentation, services, labor, supplies, tools, 

materials, or equipment purchased in connection with this Contract, and agrees to file, or at the 

School District’s option, cooperate in the Material Testing Consultant’s filing of, a claim for a 

refund of any sales or use tax subject to this assignment.  

 

  16.17.3 School District Tax Exemption.  Notwithstanding any other 

provision of this Contract or the Exhibits to the contrary, the School District represents that it is a 

tax-exempt organization and is therefore not subject to taxes arising out of this Contract or the 

Material Testing Consultant’s performance under this Contract.  In the event, however, that the 

Material Testing Consultant is assessed or levied any taxes, fees, or similar charges related to 

this Contract or the Material Testing Consultant’s performance hereunder (except income or 

corporate taxes assessed against or levied on the Material Testing Consultant), the School 

District agrees to cooperate fully with the Material Testing Consultant, at School District 

expense, in any administrative actions or legal proceedings with the appropriate taxing 

authorities.  If a final judgment is entered against the Material Testing Consultant relating to the 

payment of such taxes, fees, or charges, the School District agrees to indemnify the Material 

Testing Consultant for the amount thereof, including any penalties incurred in such review or 

contest.  In no event shall the Material Testing Consultant be exposed to any liability for the 

payment or nonpayment of any such taxes, charges, or fees. 

 

 16.18  Tax Compliance.  It is the policy of the School District to ensure that firms, 

businesses and other legal entities receiving School District contracts are current in their 

payment of City of Philadelphia (“City”) taxes and School District taxes or other indebtedness 

owed to the City or the School District, including but not limited to taxes collected by the City 

on behalf of the School District, at the time of contract award.  Pursuant to SRC Resolution 

SRC-2 dated February 21, 2013, the School District’s SRC has adopted a Tax Compliance of 

Vendors Policy which provides that generally, the SRC will not authorize the award of a School 

District contract to a firm, business or other legal entity that is delinquent in its payment of City 

or School District taxes or other indebtedness owed to the City and/or the School District at the 

time of contract award.   

 

  16.18.1 All firms, businesses and other legal entities (hereafter called 

“Contractor”) receiving a School District contract shall comply with all of the terms and 

conditions of the Tax Compliance of Vendors Policy. 

 

  16.18.2 Tax Indebtedness Representation, Warranty and Covenant.   
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   (A) The Contractor represents, warrants and covenants to the School 

District that the Contractor and any other person controlling, controlled by, or under common 

control with the Contractor are not currently indebted to the City or the Commonwealth of 

Pennsylvania for or on account of any delinquent taxes (including, but not limited to, taxes 

collected by the City on behalf of the School District) for which no written settlement agreement 

or payment plan with the City, or the Commonwealth of Pennsylvania, as the case may be, has 

been executed and delivered.   

 

   (B) The Contractor further represents, warrants and covenants to the 

School District that the Contractor and any other person controlling, controlled by, or under 

common control with the Contractor will not at any time during the term of this Contract 

(including any extensions or renewals thereof) be indebted to the City or the Commonwealth of 

Pennsylvania for or on account of any delinquent taxes (including, but not limited to, taxes 

collected by the City on behalf of the School District), liens, judgments, fees or other debts for 

which no written settlement agreement or payment plan with the City of Philadelphia, or the 

Commonwealth of Pennsylvania, as the case may be, has been executed and delivered.   

 

  16.18.3 Proof of Tax Compliance. 

 

   (A) During the duration of any School District contract, the Contractor 

shall provide proof of its tax compliance in the form of a “Certificate of Tax Clearance” to the 

School District, at the School District’s written request, in the sole discretion of the School 

District. 

 

  16.18.4 Satisfactory Arrangement, Settlement Agreement or Payment 

Plan with City.   
 

   (A) The Contractor agrees to provide written proof to the School 

District of any satisfactory arrangement, settlement agreement or payment plan with the City to 

become compliant in the payment of City or School District taxes or other indebtedness owed to 

the City or the School District. 

 

   (B) The Contractor shall continue to comply with said City satisfactory 

arrangement, settlement agreement or payment plan during the duration of any School District 

contract.   

 

  16.18.5 Agreement to Set off or Offset for Delinquent Tax or other 

Indebtedness.   
 

   (A) The Contractor agrees that the School District may set off or offset 

the amount of any City or School District tax or taxes or other indebtedness owed to the City or 

the School District against any School District payment or payments due under any School 

District contract. 

 

   (B) In addition to any other rights or remedies available to the School 

District at law or in equity, the Contractor acknowledges and agrees that the School District may 
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set off or offset the amount of any City or School District tax or taxes or other indebtedness 

owed to the City or the School District against any School District payment or payments due 

under any School District contract if the Contractor breaches the tax indebtedness representation, 

warranty and covenant, and such breach is not resolved, to the School District’s satisfaction, 

within a reasonable time frame specified by the School District in writing. 

 

  16.18.6 Agreement to Withholding of Contract Payment.   

 

   (A) The Contractor agrees that the School District may withhold 

payment or payments due to the Contractor under any School District contract if the Contractor 

is delinquent in its payment of City or School District tax or taxes or other indebtedness owed to 

the City or the School District. 

 

   (B) The Contractor agrees that the School District may withhold 

payment or payments due to the Contractor under any School District contract if the Contractor 

is delinquent in its payment of City or School District tax or taxes or other indebtedness owed to 

the City or the School District, and the Contractor has not entered into a satisfactory 

arrangement, settlement agreement or payment plan with the City to become compliant in the 

payment of City or School District tax or taxes or other indebtedness owed to the City or the 

School District. 

 

   (C) The Contractor agrees that the School District may withhold 

payment or payments due to the Contractor under any School District contract if the Contractor 

is in default of any satisfactory arrangement, settlement agreement or payment plan with the 

City. 

 

   (D) In addition to any other rights or remedies available to the School 

District at law or in equity, the Contractor acknowledges and agrees that the School District may 

withhold payment or payments due to the Contractor under any School District contract if the 

Contractor breaches the tax indebtedness representation, warranty and covenant, and such breach 

is not resolved, to the School District’s satisfaction, within a reasonable time frame specified by 

the School District in writing. 

 

   (E) The Contractor agrees that the School District may continue 

withholding payment or payments due to the Contractor under any School District contract until 

the City Revenue Department notifies the School District that the Contractor is tax compliant. 

 

  16.18.7 Good Faith Contest.   

 

   (A) The Contractor shall be permitted to, in good faith, contest the 

amount of any Commonwealth of Pennsylvania, City or School District tax or taxes or other 

indebtedness owed to the Commonwealth of Pennsylvania, the City or the School District. 

 

   (B) The Contractor shall diligently and expeditiously proceed to 

resolve the matter with the City, or the Commonwealth of Pennsylvania, as the case may be, in 

order to reach a satisfactory settlement agreement or payment plan with the City, or the 



 

 -71- 

Commonwealth of Pennsylvania, as the case may be. 

 

   (C) The Contractor shall expeditiously pay all uncontested obligations. 

 

  16.18.8 Termination of Contract.   

 

   (A) Termination for Convenience.  The School District, at its sole 

discretion, may terminate any School District contract for its convenience, at any time, upon 

fourteen (14) days’ prior written notice to the Contractor of the School District’s intention to 

terminate said contract (“Termination Notice”), and without penalty, cost or liability to the 

School District, provided the Contractor is:  

 

    (i) delinquent in the payment of Commonwealth of 

Pennsylvania, City or School District tax or taxes or other indebtedness owed to the 

Commonwealth of Pennsylvania, the City or the School District; and  

 

    (ii) the Contractor has not contested the amount of the 

Commonwealth of Pennsylvania, City or School District tax or taxes or other indebtedness owed 

to the Commonwealth of Pennsylvania, the City or the School District; and  

 

    (iii) the Contractor has not entered into or executed any 

satisfactory arrangement, settlement agreement or payment plan with the Commonwealth of 

Pennsylvania or the City, as the case may be, to become compliant in the payment of 

Commonwealth of Pennsylvania, City or School District tax or taxes or other indebtedness owed 

to the Commonwealth of Pennsylvania, City or the School District; or  

 

    (iv) the Contractor is in default of any satisfactory arrangement, 

settlement agreement or payment plan with the Commonwealth of Pennsylvania or the City, as 

the case may be, to become compliant in the payment of Commonwealth of Pennsylvania, City 

or School District tax or taxes or other indebtedness owed to the Commonwealth of 

Pennsylvania, City or the School District.   

 

   (B) Termination for Default.  The School District may terminate any 

School District contract for default by giving the Contractor a Termination Notice provided:  

 

    (i) the Contractor is delinquent in the payment of 

Commonwealth of Pennsylvania, City or School District tax or taxes or other indebtedness owed 

to the Commonwealth of Pennsylvania, the City or the School District; and  

 

    (ii) the Contractor has not contested the amount of the 

Commonwealth of Pennsylvania, City or School District tax or taxes or other indebtedness owed 

to the Commonwealth of Pennsylvania, the City or the School District; and 

 

    (iii) the School District has requested in writing that the 

Contractor enter into or execute a satisfactory arrangement, settlement agreement or payment 

plan with the Commonwealth of Pennsylvania or the City, as the case may be, to become 
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compliant in the payment of Commonwealth of Pennsylvania, City or School District tax or 

taxes or other indebtedness owed to the Commonwealth of Pennsylvania, City or the School 

District, and the Contractor has willfully or in bad faith refused or declined to comply with said 

School District request; or 

 

    (iv) the School District has requested in writing that the 

Contractor cure its default of any satisfactory arrangement, settlement agreement or payment 

plan with the Commonwealth of Pennsylvania or the City, as the case may be, to become 

compliant in the payment of Commonwealth of Pennsylvania, City or School District tax or 

taxes or other indebtedness owed to the Commonwealth of Pennsylvania, City or the School 

District, and the Contractor has willfully or in bad faith refused or declined to comply with said 

School District request. 

 

The Contractor shall be liable for all excess costs and other damages resulting from said 

termination for default. 

 

 16.19  Authority to Execute Contract.  The Material Testing Consultant and the School 

District each represents and warrants that it has caused this Contract to be duly authorized, 

executed, and delivered by and through persons authorized to execute this Contract on its behalf. 

 

 16.20  No Third Party Beneficiaries.  Nothing in this Contract, express or implied, is 

intended or shall be construed to confer upon or give to any person, firm, corporation, or legal 

entity, other than the Material Testing Consultant and the School District, any rights, remedies, 

or other benefits under or by reason of this Contract.  Nothing contained in this Contract shall be 

deemed to create any contractual relationship with, or to give a cause of action in favor of, any 

third party against either the School District or the Material Testing Consultant.  Nothing 

contained in this Contract is intended to benefit any third party.  The Material Testing Consultant’s 

Subconsultant(s) and its(their) subcontractors and consultants are not intended third-party 

beneficiaries of this Contract. 

 

16.21  No Waiver. 

 

  16.21.1 No delay or omission by either party hereto to exercise any right or 

power occurring upon any noncompliance or default by the other party with respect to any of the 

terms of this Contract shall impair any such right or power or be construed to be a waiver 

thereof. A waiver by either of the parties hereto of any of the covenants, conditions, or 

agreements to be observed by the other shall not be construed to be a waiver of any succeeding 

breach thereof, or of any other covenant, condition, or agreement herein contained.  Unless stated 

otherwise, all remedies provided for in this Contract shall be cumulative and in addition to, and 

not in lieu of, any other remedies available to either party at law, in equity, or otherwise. 

 

16.21.2  No term or provision hereof shall be deemed waived by the parties,  

unless such waiver or consent shall be in writing signed by both parties.  No breach shall be 

excused, unless the agreement to excuse that breach is in writing signed by the non-breaching party. 

 

 16.22  Counterparts.  This Contract may be executed in counterparts, each of which 
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shall be deemed an original, and all of which shall constitute one instrument; provided, that this 

Contract shall be effective and binding on the parties upon, but only upon, the execution by each 

party of one copy hereof.   

 

 16.23  Contract Drafted by All Parties.  This Contract is the result of arms-length 

negotiations between the parties, and shall be deemed to have been drafted by both parties, and 

any ambiguities in this Contract shall accordingly not be construed against either party. 

 

 16.24  Severability and Partial Invalidity. 

 

  16.24.1 The provisions of this Contract shall be severable.  If any provision 

of this Contract, or the application thereof, for any reason or circumstance, is to any extent held 

to be invalid or unenforceable, the remaining provisions of this Contract (as well as the 

application of all provision(s) that were held to be invalid or unenforceable to persons or entities 

other than those as to which they were held invalid or unenforceable) shall not be affected or 

impaired thereby; and each provision of this Contract shall be valid and enforceable to the fullest 

extent permitted by law. 

 

  16.24.2  If any of the provisions of this Contract are determined to be invalid, 

then such invalidity shall not affect or impair the validity of the other remaining provisions, 

which shall be considered severable, and shall remain in full force and effect. 

 

 16.25  Entire Contract.  This Contract, which includes all Exhibits referred to herein, 

contains the entire and integrated contract between the parties with respect to the subject matter 

hereof; supersedes all prior negotiations, representations, contracts, and undertakings, either 

written or oral, between the parties with respect to such subject matter; and cannot be changed, 

modified or amended except by contract in writing signed by both parties.  No amendment or 

modification changing its scope or terms shall have any force or effect, unless it is in writing and 

signed by both parties.  This Contract shall not be superseded by any provision of the documents 

for construction. 

 

  IN WITNESS WHEREOF, the parties hereto, intending to be legally bound, 

have executed this Contract as of the Effective Date. 

        

______________________________    SCHOOL DISTRICT OF PHILADELPHIA 

 

 

By:      ________________________                By:       __________________________   

Name: _______________________                  Name:  WILLIAM R. HITE, JR., Ed.D.   

Title:   ______________                             Title:     Superintendent   

 

                                                                             

Examined and Approved: 

 

__________________________ 

Dawn Renee Chism 
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Attorney for  

SCHOOL DISTRICT OF PHILADELPHIA 

 


