

**THE SCHOOL DISTRICT OF PHILADLPHIA  
SCHOOL REFORM COMMISSION  
Office of Capital Programs  
440 North Broad Street, 3<sup>rd</sup> Floor – Suite 371  
Philadelphia, PA 19130**

TELEPHONE: (215) 400-4730

**Addendum No. 1**

**Subject:** Edwin M. Stanton Elementary School-Mechanical Plant Replacement  
General Construction B-007C of 2017/18, Mechanical Construction B-008C of 2017/8,  
and Electrical Construction B-009C of 2017/18

**Location:** Edwin M. Stanton Elementary School  
1700 Christian Street  
Philadelphia, Pennsylvania 19146

---

**This Addendum, dated the 2nd of April, 2018, shall modify and become part of the Contract Documents for the work of this project. Any items not mentioned herein, or affected by, shall be performed strictly in accordance with the original documents.**

---

**1. INVITATION TO BID, p.1**

**Correct the Bid Opening Date from Tuesday, April 31, 2018 to Tuesday, May 1, 2028**

**2. CHANGES TO GENERAL REQUIREMENTS**

**A. Section 01 1000 SUMMARY OF WORK**

**1.1 WORK COVERED BY CONTRACT DOCUMENTS, Paragraph C; and**

**B. Section 01 1300 TIME OF COMPLETION, ETC**

**1.1 TIME OF COMPLETION**

**DELETE Note referring to delayed Notice to Proceed. It is now anticipated that it will be issued within the normal time frame after approval of award by the SRC; and,**

**ADD the following provision:**

**NOTE: Temporary Heat Requirements will apply, if the new boilers are not substantially complete and fully operational by October 1, 2018. (See 01 1300 TIME OF COMPLETION, ETC. 1.3 INTERIM COMPLETION DATES**

**End of Addendum**