

THE SCHOOL DISTRICT OF PHILADELPHIA  
Office of Capital Programs  
440 North Broad Street, 3<sup>rd</sup> Floor – Suite 371  
Philadelphia, PA 19130

TELEPHONE: (215) 400-4730

**Addendum No. 002**

**Project: Envelope Repairs**  
**SDP Contract Number: 2022-122-G**

**Location: Feltonville Intermediate School**  
**238 East Wyoming Street, Philadelphia, PA 19120**

---

**This Addendum, dated July 22, 2022 shall modify and become part of the Contract Documents for the work of this project. Any items not mentioned herein, or affected by, shall be performed strictly in accordance with the original documents.**

---

**ATTENTION ALL BIDDERS – IMPORTANT NOTICE**

**ADDENDUM No. 002**

The following clarification is being issued regarding exterior renovations.

**QUESTIONS & ANSWERS:**

Q1: Will the roofer be able to set up dumpsters along the driveway on the side of the building and along the building in that back lot during the roof replacement portion of the project?

**A1: Dumpsters may be placed in the areas listed in this question. Where, specifically, will be coordinated as a part of project startup. There are suitable locations on the east side of the building, but not in the narrow part of the drive.**

Q2: Will all loading and offloading with a crane be performed during normal working hours or will this have to be done during off hours?

**A2: See Supplementary Conditions SC-33. CRANE LIFTING REQUIREMENTS for requirements.**

**NOTE specifically:**

**“33.4. Lifting over occupied spaces in school buildings is not permitted; lifts must be scheduled for SDP CONTRACT NO. 2022-122-G**

**times when the space is unoccupied.”**

**CHANGES TO SPECIFICATIONS - None**

**CHANGES TO DRAWINGS - None**

**CLARIFICATIONS - None**

**The Bid Due Date - Unchanged**

**END OF ADDENDUM #002**