

**THE SCHOOL DISTRICT OF PHILADLPHIA  
SCHOOL REFORM COMMISSION  
Office of Capital Programs  
440 North Broad Street, 3<sup>rd</sup> Floor – Suite 371  
Philadelphia, PA 19130**

TELEPHONE: (215) 400-4730

**Addendum No. 1**

**Subject:** Paint and Plaster Repairs at Various Locations  
SDP Contract Nos. B-002 G (5), (6), (7), (8) and (9) of 2018/19

**Locations:** 5- Julia Ward Howe School, 5800 N. 13<sup>th</sup> St, Philadelphia, PA 19141  
6-Henry W. Houston School, 7300 Rural Lane, Philadelphia, PA 19119  
7-Penrose School, 2515 S. 78<sup>th</sup> St., Philadelphia, PA 19153  
8-Fitler Academics Plus, 140 W. Seymour St., Philadelphia, PA 19144  
9-Joseph W. Catharine School, 6600 Chester Ave., Philadelphia, PA 19141

---

**This Addendum, dated January 29, 2019, shall modify and become part of the Contract Documents for the work of this project. Any items not mentioned herein, or affected by this Addendum, shall be performed strictly in accordance with the original documents.**

---

The following items, clarifications and/or revisions are to be included in the Contract Documents:

**1. Modify Section 001 1000 SUMMARY OF WORK, PART 2, Section 2.2 in each of the above contracts as follows:**

.12. Swing Space Available:

Julia Ward Howe-3 Classrooms  
Henry W. Houston-3 Classrooms  
Penrose School-3 Classrooms  
Fitler Academics Plus-3 Classrooms  
Joseph W. Catharine-3 Classrooms

**2. Modify Section 01 1300 TIME OF COMPLETION, etc. for Julia Ward Howe (5) as follows**

1.2 TIME OF COMPLETION

**Time of Completion is revised to No Later than AUGUST 1, 2019.**

**NOTE: Onsite work not to begin before May 6, 2019**

**3. Opening of Bids for the Julia Ward Howe School has been postponed to:**

**THURSDAY, FEBRUARY 21, 2019 at 2:00 PM**

**End of Addendum**