

**THE SCHOOL DISTRICT OF PHILADLPHIA
SCHOOL REFORM COMMISSION
Office of Capital Programs
440 North Broad Street, 3rd Floor – Suite 371
Philadelphia, PA 19130**

TELEPHONE: (215) 400-4730

Addendum No. 2

**Subject: Potter-Thomas School
Window Replacement
SDP Contract No. B-083Cof 2017/18**

**Location: Potter-Thomas School
3001 N. 6th Street
Philadelphia, Pennsylvania 19133**

_ This Addendum No 2, dated the 10th of June, 2019, shall modify and become part of the Contract Documents for the work of this project. Any items not mentioned herein, or affected by, shall be performed strictly in accordance with the original documents.

1 GENERAL

- 1.1 As a reminder all Pre-Bid RFIs are to be submitted to :**capitalbids @philasd.org**.

- 1.2. Clarification of Keyed Note #2, Dwg A-101. New shut off valves to be installed for all unit ventilators at one time prior to installation of new storefront system with only 1 building drain down. Shut-off valve installation to occur over a long weekend, to be coordinated with the School's schedule. Contractor to review exact location of shut-off valves with District representative prior to installation.

- 1.3. Contractor to protect adjacent murals on exterior facades during work of storefront installation, and repaint any area damaged as a result of the work of this contract to match existing.

- 1.4. Pre-Bid Conference sign-in sheet is attached for your information.

2. BIDDER QUESTIONS

- 2.1 Question: Can the MBE/WBE Participation goals be reduced due to limited scope and area of work? (Window Replacement).

Answer: Contractor is required to provide the MBE/WBE participation goals as specified in the specifications Section MBE/WBE Participation Plan Form.

-END OF ADDENDUM NO. 2-

SIGN-IN SHEET

- School Name: POTTER-THOMAS
- Scope of Work: WINDOW REPLACEMENT
- Conference Date: JUNE 6, 2019 @ 10:00 AM.

NAME	ORGANIZATION	PHONE	E-MAIL
ANTHONY BIER	SDP	215-400-5192	ABIER@PHILASD
NICK HOLZ	MURPHY-QUIGLEY	610-668-7370	j.milano@mquigley.com
SUE BLALOCK	ROTH MARZ PARTNERSHIP	610 774 9750	sblalock@rothmarz.com
GEORGE LEONS	SDP	215-559-4908	GLEONE@PHILASD.ORG
RICH LEPORE	SDP	215-651- 5001 6835	RLEPORE@PHILASD.ORG
ED HILBERT III	TE CONSTRUCTION	215-441-8223	ETHILBERT@TECBUILDS.COM