

SPECIFICATION: B-066 C OF 2020/21

BID DATE: May 5, 2022

NUMBER OF ADDENDA ISSUED: 1

TITLE: General CONTRACT: Schoolyard Improvements

LOCATION: Joseph Pennell School

NUMBER OF BIDS: 4

| CONTRACTOR                                | BID AMOUNT   | REMARKS |
|---|--------------|---------|
| Murphy Quigley <b>Withdrew Bid 5/9/22</b> | \$783,000.00 | *<br>** |
| Rockport <b>New Low Bid</b>               | \$926,510.00 |         |
| TE Construction                           | \$964,930.00 |         |
| Seravalli                                 | \$963,000.00 |         |
|   |              |         |
|   |              |         |
|   |              |         |
|   |              |         |
|   |              |         |
|   |              |         |
|   |              |         |
|   |              |         |
|   |              |         |
|   |              |         |
|   |              |         |
|   |              |         |
|   |              |         |

\*Murphy Quigley Withdrew  
 their bid due to a  
 Mathematical error\*

AUDIT SERVICES **OV**  
 MAY 05 2022  
 NO. OF BIDS 4